
MAR 17, 2004 06:54 AM

TIP NO 2:00 PM 1 /  1 001

GREENE, PITT

2CR.10401.1,  2CR.10741.1,  2CR.307417.1

MAR 16 2004 C201146
FED AID NO STATE FUNDED

WIDENING,  RESURFACING & PAVEMENT MARKINGS.

US-264A IN PITT CO FROM US-13 TO GREENE CO, NC-121 IN GREENE CO FROM US-264A TO US-264 AND FROM PITT CO TO WILSON CO.

COASTAL CAROLINA DIVISION OF
APAC-ATLANTIC, INC.

KINSTON,  NC

13.350 MI

  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 32250.00MOBILIZATION
0002 1489000000-E 610  7,746 TON 39.30 304417.80ASP CONC BASE CRS B25.0B
0003 1498000000-E 610  4,473 TON 35.25 157673.25ASP CONC INTR CRS I19.0B
0004 1519000000-E 610  23,497 TON 33.85 795373.45ASP CONC SURF CRS S9.5B
0005 1560000000-E 620  1,954 TON 187.00 365398.00ASP FOR PLANT MIX  PG64-22
0006 2830000000-N 858  3 EA  204.00 612.00ADJ MANHOLES
0007 2845000000-N 858  4 EA  204.00 816.00ADJ METER OR VALVE BOXES
0008 4685000000-E 1205  120,081 LF  0.37 44429.97THERMO PVT MKG LINES 4"90
0009 4686000000-E 1205  112,768 LF  0.40 45107.20THERMO PVT MKG LINES 4"120
0010 4697000000-E 1205  283 LF  1.48 418.84THERMO PVT MKG LINE 8"120
0011 4705000000-E 1205  288 LF  3.67 1056.96THERMO LINES 16" 120MILS
0012 4710000000-E 1205  288 LF  4.08 1175.0424"WIDE THERMO 120 MILS
0013 4721000000-E 1205  28 EA  73.44 2056.32THERMO PVT MKG CHARACTER 120
0014 4725000000-E 1205  113 EA  63.24 7146.12THERMO PVT SYMBOL 90MILS

 

    TOTAL 1757930.95CONTRACT TOTAL

 

    SUB-TOTAL 1757930.95ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1757930.95COASTAL CAROLINA DIVISION OF APAC-ATLANTIC, INC.



MAR 17, 2004 06:54 AM

TIP NO 2:00 PM 1 /  1 002

CRAVEN, PITT

37054,  37112

MAR 16 2004 C201147
FED AID NO STATE FUNDED

WIDENING,  GRADING, DRAINAGE, RESURFACING & PVMT MARKINGS.

NC-43 IN CRAVEN CO FROM NC-118 TO PITT CO & NC-43 IN PITT CO FROM CRAVEN CO LINE TO CURB & GUTTER SECTION IN GREENVILLE.

COASTAL CAROLINA DIVISION OF
APAC-ATLANTIC, INC.

KINSTON,  NC

21.700 MI

  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 187500.00MOBILIZATION
0002 0043000000-N 226 Lump Sum 151000.00GRADING
0003 0057000000-E 226  100 CY  60.35 6035.00UNDERCUT EXCAVATION
0004 0318000000-E 300  100 TON 32.00 3200.00FNDATION MATL, MINOR STRS
0005 0343000000-E 310  384 LF  20.75 7968.0015" SIDE DRAIN PIPE
0006 0344000000-E 310  332 LF  22.00 7304.0018" SIDE DRAIN PIPE
0007 0378000000-E 310  30 LF  48.25 1447.5024" RC PIPE CULV III
0008 0426000000-E 310  192 LF  200.00 38400.0072" RC PIPE CULV III
0009 0995000000-E 340  891 LF  31.45 28021.95PIPE REMOVAL
0010 1220000000-E 545  200 TON 28.00 5600.00INCIDENTAL STONE BASE
0011 1489000000-E 610  12,781 TON 39.65 506766.65ASP CONC BASE CRS B25.0B
0012 1498000000-E 610  12,781 TON 37.25 476092.25ASP CONC INTR CRS I19.0B
0013 1519000000-E 610  37,151 TON 35.00 1300285.00ASP CONC SURF CRS S9.5B
0014 1560000000-E 620  3,379 TON 175.00 591325.00ASP FOR PLANT MIX  PG64-22
0015 1693000000-E 654  25 TON 144.00 3600.00ASPH PM PAVEMENT REPAIR
0016 2220000000-E 838 14.8 CY  1445.00 21386.00REINFORCED ENDWALLS
0017 2845000000-N 858  7 EA  257.50 1802.50ADJ METER OR VALVE BOXES
0018 3649000000-E 876  120 TON 41.30 4956.00PLAIN RIP RAP, CLASS B
0019 4685000000-E 1205  244,790 LF  0.33 80780.70THERMO PVT MKG LINES 4"90
0020 4686000000-E 1205  172,664 LF  0.36 62159.04THERMO PVT MKG LINES 4"120
0021 4710000000-E 1205  235 LF  5.15 1210.2524"WIDE THERMO 120 MILS
0022 4721000000-E 1205  12 EA  103.00 1236.00THERMO PVT MKG CHARACTER 120
0023 4725000000-E 1205  96 EA  103.00 9888.00THERMO PVT SYMBOL 90MILS
0024 4810000000-E 1205  54,508 LF  0.15 8176.20PAINT PVMT MARKINGS 4"
0025 4835000000-E 1205  120 LF  3.10 372.00PAINT PVT MKG LINES 24"
0026 4845000000-N 1205  43 EA  51.50 2214.50PAINT PVT MKG SYMBOL
0027 6009000000-E 1610  90 TON 41.35 3721.50EROS CONTRL STONE CL B
0028 6012000000-E 1610  10 TON 37.00 370.00SEDIMENT CONTROL STONE
0029 6084000000-E 1660  3 ACR 1318.40 3955.20SEEDING AND MULCHING
0030 6090000000-E 1661  31 LB  6.18 191.58SEED FOR REPAIR SEEDING
0031 6093000000-E 1661  1 TON 515.00 515.00FERT FOR REPAIR SEEDING
0032 6108000000-E 1665  2 TON 463.50 927.00FERTILIZER TOPDRESSING

 

    TOTAL 3518406.82CONTRACT TOTAL

 

    SUB-TOTAL 3518406.82ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  3518406.82COASTAL CAROLINA DIVISION OF APAC-ATLANTIC, INC.



MAR 17, 2004 06:54 AM

TIP NO B-3669 2:00 PM 1 /  6 003

JOHNSTON

33213.3.1

MAR 16 2004 C200790
FED AID NO BRSTP-96(7)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER HANNAH CREEK & APPROACHES ON NC-96.

SANFORD CONTRACTORS, INC.

SANFORD,  NC

0.170 MI

S. T. WOOTEN CORPORATION DELLINGER, INC.

WILSON,  NC MONROE,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 38500.00 42000.00 45000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 8820.00 10000.00 15000.00CONSTRUCTION SURVEYING
0003 0029000000-N SP  Lump Sum 7845.00 10000.00 10000.00REINF BRG APPR **********

(16+66.00)
0004 0043000000-N 226 Lump Sum 29225.00 18500.00 45000.00GRADING
0005 0050000000-E 226  1 ACR 1.00 1.00 1.00 1.00 1.00 1.00SUPP CLEARING & GRUBBING
0006 0057000000-E 226  100 CY  8.00 800.00 32.00 3200.00 15.00 1500.00UNDERCUT EXCAVATION
0007 0195000000-E 265  100 CY  14.25 1425.00 19.00 1900.00 16.00 1600.00SELECT GRANULAR MATERIAL
0008 0196000000-E 270  100 SY  2.10 210.00 4.00 400.00 2.00 200.00SOIL STABILIZATION FABRIC
0009 0318000000-E 300  36 TON 22.10 795.60 31.00 1116.00 25.00 900.00FNDATION MATL, MINOR STRS
0010 0343000000-E 310  64 LF  23.75 1520.00 22.50 1440.00 25.00 1600.0015" SIDE DRAIN PIPE
0011 0366000000-E 310  48 LF  24.75 1188.00 31.00 1488.00 40.00 1920.0015" RC PIPE CULV III
0012 0995000000-E 340  52 LF  9.50 494.00 14.00 728.00 40.00 2080.00PIPE REMOVAL
0013 1220000000-E 545  50 TON 20.25 1012.50 31.00 1550.00 20.00 1000.00INCIDENTAL STONE BASE
0014 1245000000-E SP  7.4 SMI 2980.00 22052.00 2800.00 20720.00 3000.00 22200.00SHOULDER RECONSTRUCTION
0015 1489000000-E 610  425 TON 44.65 18976.25 52.00 22100.00 55.00 23375.00ASP CONC BASE CRS B25.0B
0016 1525000000-E SP   3,910 TON 38.55 150730.50 42.50 166175.00 45.00 175950.00ASP CONC SURF CRS SF9.5A
0017 1560000000-E 620  273 TON 162.45 44348.85 180.00 49140.00 180.00 49140.00ASP FOR PLANT MIX  PG64-22
0018 1693000000-E 654  50 TON 135.00 6750.00 150.00 7500.00 200.00 10000.00ASPH PM PAVEMENT REPAIR
0019 2000000000-N 806  10 EA  150.00 1500.00 135.00 1350.00 200.00 2000.00RIGHT OF WAY MARKERS
0020 2286000000-N 840  1 EA  1320.00 1320.00 1500.00 1500.00 2000.00 2000.00MASNRY DRAINAGE STRUCT
0021 2407000000-N 840  1 EA  875.00 875.00 1000.00 1000.00 1000.00 1000.00STL FRAM W/ 2 GTR, STD 840.37
0022 2556000000-E 846  60 LF  23.00 1380.00 50.00 3000.00 30.00 1800.00SHOULDER BERM GUTTER
0023 3030000000-E 862  450 LF  10.50 4725.00 10.50 4725.00 15.00 6750.00STL BM GUARDRAIL
0024 3045000000-E 862  75 LF  13.50 1012.50 13.50 1012.50 15.00 1125.00SBGR SHOP CURVED
0025 3195000000-N 862  2 EA  300.00 600.00 300.00 600.00 500.00 1000.00GR ANCHOR TYPE AT-1
0026 3215000000-N 862  4 EA  950.00 3800.00 950.00 3800.00 1200.00 4800.00GR ANCHOR TYPE III
0027 3270000000-N SP   2 EA  1600.00 3200.00 1600.00 3200.00 2000.00 4000.00GR ANCHOR TYPE 350
0028 3656000000-E 876  150 SY  2.00 300.00 3.00 450.00 2.00 300.00FILTER FABRIC FOR DRAINGE
0029 3659000000-N SP   2 EA  725.00 1450.00 2000.00 4000.00 1500.00 3000.00PREFORMED SCOUR HOLES
0030 4072000000-E 903  14 LF  5.00 70.00 4.68 65.52 5.00 70.00SUPPORT, 3-LB STL U-CHAN
0031 4129000000-N 906  1 EA  105.00 105.00 105.00 105.00 100.00 100.00RELOCATE SIGN, TYPE *****

(E)
0032 4155000000-N 907  9 EA  20.00 180.00 20.00 180.00 10.00 90.00DISPOSE SIGN SYST U-CHAN
0033 4158000000-N 907  2 EA  20.00 40.00 20.00 40.00 15.00 30.00DISPOSE SIGN SYST WOOD
0034 4400000000-E 1110  481 SF  6.00 2886.00 5.83 2804.23 7.00 3367.00WORK ZONE SIGNS (STAT)
0035 4405000000-E 1110  74 SF  20.00 1480.00 40.00 2960.00 5.00 370.00WORK ZONE SIGNS (PORTABLE
0036 4410000000-E 1110  90 SF  4.00 360.00 3.98 358.20 5.00 450.00WORK ZONE SIGNS (BARRICDE
0037 4425000000-N 1125  6 EA  20.00 120.00 18.78 112.68 20.00 120.00WARNING FLAG SETS
0038 4435000000-N 1135  139 EA  15.00 2085.00 35.00 4865.00 10.00 1390.00CONES
0039 4445000000-E 1145  120 LF  10.50 1260.00 9.78 1173.60 15.00 1800.00BARRICADES (TYPE III)



MAR 17, 2004 06:54 AM

TIP NO B-3669 2:00 PM 2 /  6 003

JOHNSTON

33213.3.1

MAR 16 2004 C200790
FED AID NO BRSTP-96(7)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER HANNAH CREEK & APPROACHES ON NC-96.

SANFORD CONTRACTORS, INC.

SANFORD,  NC

0.170 MI

S. T. WOOTEN CORPORATION DELLINGER, INC.

WILSON,  NC MONROE,  NC

0040 4450000000-N 1150  120 HR  22.75 2730.00 22.50 2700.00 20.00 2400.00FLAGGER
0041 4685000000-E 1205  1,900 LF  1.00 1900.00 1.00 1900.00 1.00 1900.00THERMO PVT MKG LINES 4"90
0042 4686000000-E 1205  1,900 LF  1.00 1900.00 1.00 1900.00 1.00 1900.00THERMO PVT MKG LINES 4"120
0043 4810000000-E 1205  158,000 LF  0.10 15800.00 0.10 15800.00 0.15 23700.00PAINT PVMT MARKINGS 4"
0044 4900000000-N 1252  280 EA  5.00 1400.00 5.00 1400.00 5.00 1400.00PERM RAISED PVMT MARKERS
0045 6000000000-E 1605  400 LF  2.35 940.00 2.22 888.00 2.50 1000.00TEMPORARY SILT FENCE
0046 6006000000-E 1610  80 TON 27.00 2160.00 44.00 3520.00 30.00 2400.00EROS CONTRL STONE CL A
0047 6009000000-E 1610  210 TON 28.35 5953.50 44.75 9397.50 30.00 6300.00EROS CONTRL STONE CL B
0048 6012000000-E 1610  60 TON 26.60 1596.00 40.00 2400.00 30.00 1800.00SEDIMENT CONTROL STONE
0049 6015000000-E 1615 1.5 ACR 800.00 1200.00 800.00 1200.00 800.00 1200.00TEMPORARY MULCHING
0050 6018000000-E 1620  50 LB  3.00 150.00 3.00 150.00 3.00 150.00SEED FOR TEMP SEEDING
0051 6021000000-E 1620 0.25 TON 250.00 62.50 250.00 62.50 250.00 62.50FERT FOR TEMP SEEDING
0052 6024000000-E 1622  50 LF  18.25 912.50 18.50 925.00 12.00 600.00TEMPORARY SLOPE DRAINS
0053 6027000000-N 1622  2 EA  125.00 250.00 170.00 340.00 200.00 400.00INLET PROTCN @ SLOPE DRNS
0054 6030000000-E 1630  400 CY  4.00 1600.00 7.00 2800.00 8.00 3200.00SILT EXCAVATION
0055 6033000000-E 1631  350 SY  1.35 472.50 1.35 472.50 1.35 472.50SYNTHETIC ROVING
0056 6036000000-E 1631  650 SY  1.35 877.50 1.35 877.50 1.35 877.50MATTING FOR EROS CONTROL
0057 6042000000-E 1632  20 LF  5.00 100.00 2.20 44.00 5.00 100.001/4" HARDWARE CLOTH
0058 6084000000-E 1660  2 ACR 1250.00 2500.00 1250.00 2500.00 1500.00 3000.00SEEDING AND MULCHING
0059 6087000000-E 1660  1 ACR 50.00 50.00 50.00 50.00 50.00 50.00MOWING
0060 6090000000-E 1661  50 LB  15.00 750.00 15.00 750.00 15.00 750.00SEED FOR REPAIR SEEDING
0061 6093000000-E 1661 0.25 TON 950.00 237.50 950.00 237.50 950.00 237.50FERT FOR REPAIR SEEDING
0062 6096000000-E 1662  50 LB  15.00 750.00 15.00 750.00 15.00 750.00SEED FOR SUPP SEEDING
0063 6108000000-E 1665 1.25 TON 450.00 562.50 450.00 562.50 450.00 562.50FERTILIZER TOPDRESSING
0064 6114000000-N SP  1.5 HR  60.00 90.00 60.00 90.00 60.00 90.00SPECIALIZED HAND MOWING
0065 6117000000-N 1675  8 EA  100.00 800.00 100.00 800.00 100.00 800.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0066 8035000000-N 402 Lump Sum 37255.00 30000.00 40000.00REMV EXIST STR **********
(16+66.00-L-)

0067 8119000000-E 412  650 CY  7.35 4777.50 10.00 6500.00 8.00 5200.00UNCLASSIFIED STR EXCAV
0068 8182000000-E 420 58.2 CY  816.00 47491.20 950.00 55290.00 1000.00 58200.00CLASS A CONCRETE (BRIDGE)
0069 8210000000-N 422 Lump Sum 26800.00 20000.00 20500.00BRG APPR SLAB ***********

(16+66.00-L-)
0070 8217000000-E 425  10,062 LB  0.87 8753.94 0.75 7546.50 1.00 10062.00REINF STEEL (BRIDGE)
0071 8364000000-E 450  500 LF  31.30 15650.00 33.00 16500.00 25.00 12500.00HP12X53 PILES
0072 8384000000-E 450  870 LF  44.10 38367.00 50.00 43500.00 30.00 26100.00HP14X73 PILES
0073 8406000000-N SP  Lump Sum 7250.00 12000.00 15000.00GALVAN STL PILES @ ******

(16+66.00-L-)
0074 8503000000-E 460 295.75 LF  49.10 14521.33 55.00 16266.25 65.00 19223.75CONCRETE BARRIER RAIL
0075 8608000000-E 876  525 TON 28.25 14831.25 45.00 23625.00 40.00 21000.00PLAIN RIP RAP II (2'-0")
0076 8622000000-E 876  580 SY  2.25 1305.00 3.00 1740.00 1.50 870.00FILTER FABRIC FOR DRAINAGE



MAR 17, 2004 06:54 AM

TIP NO B-3669 2:00 PM 3 /  6 003

JOHNSTON

33213.3.1

MAR 16 2004 C200790
FED AID NO BRSTP-96(7)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER HANNAH CREEK & APPROACHES ON NC-96.

SANFORD CONTRACTORS, INC.

SANFORD,  NC

0.170 MI

S. T. WOOTEN CORPORATION DELLINGER, INC.

WILSON,  NC MONROE,  NC

0077 8657000000-N 430 Lump Sum 3530.00 5000.00 5000.00ELASTOMERIC BEARINGS
0078 8762000000-E 430 1,768.5 LF  79.75 141037.88 95.00 168007.50 81.50 144132.753'-0"X 1'-9"PRESTR SLABS

 

    TOTAL 770756.80 TOTAL 853751.98 TOTAL 875919.00CONTRACT TOTAL

 

    SUB-TOTAL 409186.70 SUB-TOTAL 447776.73 SUB-TOTAL 498130.50ROADWAY ITEMS
    SUB-TOTAL 361570.10 SUB-TOTAL 405975.25 SUB-TOTAL 377788.50STRUCTURE ITEMS



MAR 17, 2004 06:54 AM

TIP NO B-3669 2:00 PM 4 /  6 003

JOHNSTON

33213.3.1

MAR 16 2004 C200790
FED AID NO BRSTP-96(7)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER HANNAH CREEK & APPROACHES ON NC-96.

T. A. LOVING COMPANY

GOLDSBORO,  NC

0.170 MI

  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 45000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 14000.00CONSTRUCTION SURVEYING
0003 0029000000-N SP  Lump Sum 18000.00REINF BRG APPR **********

(16+66.00)
0004 0043000000-N 226 Lump Sum 35000.00GRADING
0005 0050000000-E 226  1 ACR 100.00 100.00SUPP CLEARING & GRUBBING
0006 0057000000-E 226  100 CY  25.00 2500.00UNDERCUT EXCAVATION
0007 0195000000-E 265  100 CY  20.00 2000.00SELECT GRANULAR MATERIAL
0008 0196000000-E 270  100 SY  3.00 300.00SOIL STABILIZATION FABRIC
0009 0318000000-E 300  36 TON 25.00 900.00FNDATION MATL, MINOR STRS
0010 0343000000-E 310  64 LF  22.00 1408.0015" SIDE DRAIN PIPE
0011 0366000000-E 310  48 LF  32.00 1536.0015" RC PIPE CULV III
0012 0995000000-E 340  52 LF  15.00 780.00PIPE REMOVAL
0013 1220000000-E 545  50 TON 25.00 1250.00INCIDENTAL STONE BASE
0014 1245000000-E SP  7.4 SMI 4800.00 35520.00SHOULDER RECONSTRUCTION
0015 1489000000-E 610  425 TON 52.00 22100.00ASP CONC BASE CRS B25.0B
0016 1525000000-E SP   3,910 TON 42.50 166175.00ASP CONC SURF CRS SF9.5A
0017 1560000000-E 620  273 TON 180.00 49140.00ASP FOR PLANT MIX  PG64-22
0018 1693000000-E 654  50 TON 100.00 5000.00ASPH PM PAVEMENT REPAIR
0019 2000000000-N 806  10 EA  200.00 2000.00RIGHT OF WAY MARKERS
0020 2286000000-N 840  1 EA  1500.00 1500.00MASNRY DRAINAGE STRUCT
0021 2407000000-N 840  1 EA  500.00 500.00STL FRAM W/ 2 GTR, STD 840.37
0022 2556000000-E 846  60 LF  35.00 2100.00SHOULDER BERM GUTTER
0023 3030000000-E 862  450 LF  9.50 4275.00STL BM GUARDRAIL
0024 3045000000-E 862  75 LF  9.50 712.50SBGR SHOP CURVED
0025 3195000000-N 862  2 EA  550.00 1100.00GR ANCHOR TYPE AT-1
0026 3215000000-N 862  4 EA  1150.00 4600.00GR ANCHOR TYPE III
0027 3270000000-N SP   2 EA  1900.00 3800.00GR ANCHOR TYPE 350
0028 3656000000-E 876  150 SY  3.00 450.00FILTER FABRIC FOR DRAINGE
0029 3659000000-N SP   2 EA  1200.00 2400.00PREFORMED SCOUR HOLES
0030 4072000000-E 903  14 LF  40.00 560.00SUPPORT, 3-LB STL U-CHAN
0031 4129000000-N 906  1 EA  200.00 200.00RELOCATE SIGN, TYPE *****

(E)
0032 4155000000-N 907  9 EA  50.00 450.00DISPOSE SIGN SYST U-CHAN
0033 4158000000-N 907  2 EA  50.00 100.00DISPOSE SIGN SYST WOOD
0034 4400000000-E 1110  481 SF  10.00 4810.00WORK ZONE SIGNS (STAT)
0035 4405000000-E 1110  74 SF  20.00 1480.00WORK ZONE SIGNS (PORTABLE
0036 4410000000-E 1110  90 SF  7.00 630.00WORK ZONE SIGNS (BARRICDE
0037 4425000000-N 1125  6 EA  10.00 60.00WARNING FLAG SETS
0038 4435000000-N 1135  139 EA  25.00 3475.00CONES
0039 4445000000-E 1145  120 LF  20.00 2400.00BARRICADES (TYPE III)



MAR 17, 2004 06:54 AM

TIP NO B-3669 2:00 PM 5 /  6 003

JOHNSTON

33213.3.1

MAR 16 2004 C200790
FED AID NO BRSTP-96(7)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER HANNAH CREEK & APPROACHES ON NC-96.

T. A. LOVING COMPANY

GOLDSBORO,  NC

0.170 MI

  

0040 4450000000-N 1150  120 HR  15.00 1800.00FLAGGER
0041 4685000000-E 1205  1,900 LF  1.00 1900.00THERMO PVT MKG LINES 4"90
0042 4686000000-E 1205  1,900 LF  1.00 1900.00THERMO PVT MKG LINES 4"120
0043 4810000000-E 1205  158,000 LF  0.10 15800.00PAINT PVMT MARKINGS 4"
0044 4900000000-N 1252  280 EA  5.00 1400.00PERM RAISED PVMT MARKERS
0045 6000000000-E 1605  400 LF  2.35 940.00TEMPORARY SILT FENCE
0046 6006000000-E 1610  80 TON 50.00 4000.00EROS CONTRL STONE CL A
0047 6009000000-E 1610  210 TON 45.00 9450.00EROS CONTRL STONE CL B
0048 6012000000-E 1610  60 TON 35.00 2100.00SEDIMENT CONTROL STONE
0049 6015000000-E 1615 1.5 ACR 800.00 1200.00TEMPORARY MULCHING
0050 6018000000-E 1620  50 LB  3.00 150.00SEED FOR TEMP SEEDING
0051 6021000000-E 1620 0.25 TON 250.00 62.50FERT FOR TEMP SEEDING
0052 6024000000-E 1622  50 LF  14.00 700.00TEMPORARY SLOPE DRAINS
0053 6027000000-N 1622  2 EA  225.00 450.00INLET PROTCN @ SLOPE DRNS
0054 6030000000-E 1630  400 CY  12.00 4800.00SILT EXCAVATION
0055 6033000000-E 1631  350 SY  1.35 472.50SYNTHETIC ROVING
0056 6036000000-E 1631  650 SY  1.35 877.50MATTING FOR EROS CONTROL
0057 6042000000-E 1632  20 LF  5.00 100.001/4" HARDWARE CLOTH
0058 6084000000-E 1660  2 ACR 1250.00 2500.00SEEDING AND MULCHING
0059 6087000000-E 1660  1 ACR 50.00 50.00MOWING
0060 6090000000-E 1661  50 LB  15.00 750.00SEED FOR REPAIR SEEDING
0061 6093000000-E 1661 0.25 TON 950.00 237.50FERT FOR REPAIR SEEDING
0062 6096000000-E 1662  50 LB  15.00 750.00SEED FOR SUPP SEEDING
0063 6108000000-E 1665 1.25 TON 450.00 562.50FERTILIZER TOPDRESSING
0064 6114000000-N SP  1.5 HR  60.00 90.00SPECIALIZED HAND MOWING
0065 6117000000-N 1675  8 EA  200.00 1600.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0066 8035000000-N 402 Lump Sum 70000.00REMV EXIST STR **********
(16+66.00-L-)

0067 8119000000-E 412  650 CY  25.00 16250.00UNCLASSIFIED STR EXCAV
0068 8182000000-E 420 58.2 CY  850.00 49470.00CLASS A CONCRETE (BRIDGE)
0069 8210000000-N 422 Lump Sum 18000.00BRG APPR SLAB ***********

(16+66.00-L-)
0070 8217000000-E 425  10,062 LB  1.00 10062.00REINF STEEL (BRIDGE)
0071 8364000000-E 450  500 LF  42.00 21000.00HP12X53 PILES
0072 8384000000-E 450  870 LF  43.00 37410.00HP14X73 PILES
0073 8406000000-N SP  Lump Sum 15000.00GALVAN STL PILES @ ******

(16+66.00-L-)
0074 8503000000-E 460 295.75 LF  48.00 14196.00CONCRETE BARRIER RAIL
0075 8608000000-E 876  525 TON 45.00 23625.00PLAIN RIP RAP II (2'-0")
0076 8622000000-E 876  580 SY  1.50 870.00FILTER FABRIC FOR DRAINAGE



MAR 17, 2004 06:54 AM

TIP NO B-3669 2:00 PM 6 /  6 003

JOHNSTON

33213.3.1

MAR 16 2004 C200790
FED AID NO BRSTP-96(7)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER HANNAH CREEK & APPROACHES ON NC-96.

T. A. LOVING COMPANY

GOLDSBORO,  NC

0.170 MI

  

0077 8657000000-N 430 Lump Sum 5000.00ELASTOMERIC BEARINGS
0078 8762000000-E 430 1,768.5 LF  103.00 182155.503'-0"X 1'-9"PRESTR SLABS

 

    TOTAL 955992.50CONTRACT TOTAL

 

    SUB-TOTAL 492954.00ROADWAY ITEMS
    SUB-TOTAL 463038.50STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  770756.80SANFORD CONTRACTORS, INC.
     2  853751.98S. T. WOOTEN CORPORATION
     3  875919.00DELLINGER, INC.
     4  955992.50T. A. LOVING COMPANY



MAR 17, 2004 06:54 AM

TIP NO B-3670 2:00 PM 1 /  3 004

JOHNSTON

33214.3.1

MAR 16 2004 C200831
FED AID NO BRZ-1229(9)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER BERNAL CREEK & APPROACHES ON SR-1229.

S. T. WOOTEN CORPORATION

WILSON,  NC

0.177 MI

DELLINGER, INC.

MONROE,  NC  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 29000.00 40000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 12000.00 15000.00CONSTRUCTION SURVEYING
0003 0029000000-N SP  Lump Sum 8500.00 15000.00REINF BRG APPR **********

(15+41.00)
0004 0043000000-N 226 Lump Sum 100000.00 125000.00GRADING
0005 0050000000-E 226  1 ACR 1.00 1.00 100.00 100.00SUPP CLEARING & GRUBBING
0006 0057000000-E 226  1,100 CY  30.00 33000.00 20.00 22000.00UNDERCUT EXCAVATION
0007 0134000000-E 240  55 CY  18.00 990.00 10.00 550.00DRAINAGE DITCH EXCAVATION
0008 0195000000-E 265  600 CY  25.00 15000.00 18.00 10800.00SELECT GRANULAR MATERIAL
0009 0196000000-E 270  600 SY  4.00 2400.00 2.50 1500.00SOIL STABILIZATION FABRIC
0010 0318000000-E 300  14 TON 35.00 490.00 30.00 420.00FNDATION MATL, MINOR STRS
0011 0654000000-E 310  132 LF  155.00 20460.00 500.00 66000.00***X***"CSP ARCH CULV *****

(72" X 44",  0.139")
0012 0995000000-E 340  199 LF  45.00 8955.00 10.00 1990.00PIPE REMOVAL
0013 1121000000-E 520  256 TON 44.00 11264.00 18.00 4608.00AGGREGATE BASE COURSE
0014 1220000000-E 545  50 TON 30.00 1500.00 25.00 1250.00INCIDENTAL STONE BASE
0015 1275000000-E 600  250 GAL 2.00 500.00 2.00 500.00PRIME COAT
0016 1330000000-E 607  120 SY  35.00 4200.00 35.00 4200.00INCIDENTAL MILLING
0017 1489000000-E 610  410 TON 58.00 23780.00 60.00 24600.00ASP CONC BASE CRS B25.0B
0018 1525000000-E SP   450 TON 51.00 22950.00 55.00 24750.00ASP CONC SURF CRS SF9.5A
0019 1560000000-E 620  47 TON 180.00 8460.00 180.00 8460.00ASP FOR PLANT MIX  PG64-22
0020 2000000000-N 806  11 EA  135.00 1485.00 200.00 2200.00RIGHT OF WAY MARKERS
0021 2022000000-E 815  70 CY  8.00 560.00 1.00 70.00SUBDRAIN EXCAVATION
0022 2033000000-E 815  52 CY  33.00 1716.00 1.00 52.00SUBDRAIN FINE AGGREGATE
0023 2044000000-E 815  300 LF  6.00 1800.00 1.00 300.006" PERF SUBDRN PIPE
0024 2055000000-E 815  9 EA  0.50 4.50 1.00 9.006" SUBDRN Y,T,OR L
0025 2066000000-N 815  1 EA  200.00 200.00 1.00 1.00CONC PAD SUBDRN OUTLET
0026 2077000000-E 815  6 LF  6.00 36.00 1.00 6.006" OUTLET PIPE (SUBDRNS)
0027 2556000000-E 846  75 LF  30.00 2250.00 22.00 1650.00SHOULDER BERM GUTTER
0028 3030000000-E 862  325 LF  9.50 3087.50 15.00 4875.00STL BM GUARDRAIL
0029 3150000000-N 862  5 EA  22.00 110.00 10.00 50.00ADDIT GUARDRAIL POSTS
0030 3215000000-N 862  4 EA  900.00 3600.00 1000.00 4000.00GR ANCHOR TYPE III
0031 3270000000-N SP   4 EA  1900.00 7600.00 2000.00 8000.00GR ANCHOR TYPE 350
0032 3389100000-N SP   1 EA  300.00 300.00 1500.00 1500.00GDRL ANCH UNITS 350 TEMP
0033 3656000000-E 876  225 SY  4.00 900.00 3.00 675.00FILTER FABRIC FOR DRAINGE
0034 4025000000-E 901 15.5 SF  14.50 224.75 15.00 232.50CONTR FURN, TYPE ***SIGN

(E)
0035 4072000000-E 903  40 LF  4.88 195.20 5.00 200.00SUPPORT, 3-LB STL U-CHAN
0036 4102000000-N 904  3 EA  50.00 150.00 50.00 150.00SIGN ERECTION, TYPE E
0037 4155000000-N 907  8 EA  10.00 80.00 10.00 80.00DISPOSE SIGN SYST U-CHAN
0038 4400000000-E 1110  124 SF  3.90 483.60 10.00 1240.00WORK ZONE SIGNS (STAT)
0039 4410000000-E 1110  88 SF  3.35 294.80 5.00 440.00WORK ZONE SIGNS (BARRICDE



MAR 17, 2004 06:54 AM

TIP NO B-3670 2:00 PM 2 /  3 004

JOHNSTON

33214.3.1

MAR 16 2004 C200831
FED AID NO BRZ-1229(9)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER BERNAL CREEK & APPROACHES ON SR-1229.

S. T. WOOTEN CORPORATION

WILSON,  NC

0.177 MI

DELLINGER, INC.

MONROE,  NC  

0040 4425000000-N 1125  2 EA  7.00 14.00 15.00 30.00WARNING FLAG SETS
0041 4430000000-N 1130  25 EA  60.00 1500.00 15.00 375.00DRUMS
0042 4435000000-N 1135  25 EA  25.00 625.00 6.00 150.00CONES
0043 4445000000-E 1145  144 LF  8.95 1288.80 10.00 1440.00BARRICADES (TYPE III)
0044 4450000000-N 1150  960 HR  12.00 11520.00 12.00 11520.00FLAGGER
0045 4460000000-N 1155  2 EA  300.00 600.00 400.00 800.00WARNING LIGHTS (TYPE B)
0046 4650000000-N 1251  50 EA  10.00 500.00 10.00 500.00TEMP RAISED PVMT MRKS
0047 4685000000-E 1205  2,600 LF  0.60 1560.00 1.00 2600.00THERMO PVT MKG LINES 4"90
0048 4686000000-E 1205  2,600 LF  0.65 1690.00 1.00 2600.00THERMO PVT MKG LINES 4"120
0049 4710000000-E 1205  40 LF  8.00 320.00 10.00 400.0024"WIDE THERMO 120 MILS
0050 4810000000-E 1205  12,400 LF  0.15 1860.00 0.25 3100.00PAINT PVMT MARKINGS 4"
0051 4900000000-N 1252  35 EA  10.00 350.00 10.00 350.00PERM RAISED PVMT MARKERS
0052 6000000000-E 1605  850 LF  2.20 1870.00 4.00 3400.00TEMPORARY SILT FENCE
0053 6006000000-E 1610  125 TON 49.00 6125.00 40.00 5000.00EROS CONTRL STONE CL A
0054 6009000000-E 1610  350 TON 49.50 17325.00 40.00 14000.00EROS CONTRL STONE CL B
0055 6012000000-E 1610  100 TON 41.50 4150.00 25.00 2500.00SEDIMENT CONTROL STONE
0056 6015000000-E 1615 1.5 ACR 800.00 1200.00 800.00 1200.00TEMPORARY MULCHING
0057 6018000000-E 1620  50 LB  3.00 150.00 3.00 150.00SEED FOR TEMP SEEDING
0058 6021000000-E 1620 0.25 TON 250.00 62.50 250.00 62.50FERT FOR TEMP SEEDING
0059 6024000000-E 1622  50 LF  15.00 750.00 16.00 800.00TEMPORARY SLOPE DRAINS
0060 6027000000-N 1622  2 EA  150.00 300.00 200.00 400.00INLET PROTCN @ SLOPE DRNS
0061 6030000000-E 1630  410 CY  10.00 4100.00 6.00 2460.00SILT EXCAVATION
0062 6033000000-E 1631  360 SY  1.35 486.00 1.35 486.00SYNTHETIC ROVING
0063 6036000000-E 1631  635 SY  1.35 857.25 1.35 857.25MATTING FOR EROS CONTROL
0064 6038000000-E SP   375 SY  1.35 506.25 1.35 506.25PERM SOIL REINF MAT
0065 6084000000-E 1660 1.5 ACR 1250.00 1875.00 1500.00 2250.00SEEDING AND MULCHING
0066 6087000000-E 1660  1 ACR 50.00 50.00 50.00 50.00MOWING
0067 6090000000-E 1661  50 LB  15.00 750.00 15.00 750.00SEED FOR REPAIR SEEDING
0068 6093000000-E 1661 0.25 TON 950.00 237.50 950.00 237.50FERT FOR REPAIR SEEDING
0069 6096000000-E 1662  50 LB  15.00 750.00 15.00 750.00SEED FOR SUPP SEEDING
0070 6108000000-E 1665  1 TON 450.00 450.00 450.00 450.00FERTILIZER TOPDRESSING
0071 6114000000-N SP  1.5 HR  60.00 90.00 60.00 90.00SPECIALIZED HAND MOWING
0072 6117000000-N 1675  8 EA  100.00 800.00 100.00 800.00RESPONSE FOR EROS CONTROL
0073 6123000000-E 1670 0.5 ACR 2000.00 1000.00 2000.00 1000.00REFORESTATION

STRUCTURE ITEMS

0074 8035000000-N 402 Lump Sum 18000.00 15000.00REMV EXIST STR **********
(15+41.00-L-)

0075 8121000000-N SP  Lump Sum 10000.00 5000.00UNCL STR EXCAV STA *****
(15+41.00-L-)

0076 8182000000-E 420 22.4 CY  1350.00 30240.00 1000.00 22400.00CLASS A CONCRETE (BRIDGE)



MAR 17, 2004 06:54 AM

TIP NO B-3670 2:00 PM 3 /  3 004

JOHNSTON

33214.3.1

MAR 16 2004 C200831
FED AID NO BRZ-1229(9)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER BERNAL CREEK & APPROACHES ON SR-1229.

S. T. WOOTEN CORPORATION

WILSON,  NC

0.177 MI

DELLINGER, INC.

MONROE,  NC  

0077 8210000000-N 422 Lump Sum 29000.00 20000.00BRG APPR SLAB ***********
(15+41.00-L-)

0078 8217000000-E 425  3,572 LB  0.75 2679.00 1.00 3572.00REINF STEEL (BRIDGE)
0079 8364000000-E 450  270 LF  70.00 18900.00 30.00 8100.00HP12X53 PILES
0080 8503000000-E 460 99.5 LF  145.00 14427.50 100.00 9950.00CONCRETE BARRIER RAIL
0081 8608000000-E 876  220 TON 51.00 11220.00 35.00 7700.00PLAIN RIP RAP II (2'-0")
0082 8622000000-E 876  240 SY  4.00 960.00 1.50 360.00FILTER FABRIC FOR DRAINAGE
0083 8657000000-N 430 Lump Sum 2000.00 2000.00ELASTOMERIC BEARINGS
0084 8762000000-E 430 497.5 LF  105.50 52486.25 100.00 49750.003'-0"X 1'-9"PRESTR SLABS

 

    TOTAL 584152.40 TOTAL 598355.00CONTRACT TOTAL

 

    SUB-TOTAL 394239.65 SUB-TOTAL 454523.00ROADWAY ITEMS
    SUB-TOTAL 189912.75 SUB-TOTAL 143832.00STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  584152.40S. T. WOOTEN CORPORATION
     2  598355.00DELLINGER, INC.



MAR 17, 2004 06:54 AM

TIP NO B-3466 2:00 PM 1 /  4 005

HALIFAX

33085.3.1

MAR 16 2004 C201155
FED AID NO BRSTP-1002(17)

GRADING, DRAINAGE, PAVING & CULVERT.

CULVERT ON SPRING BRANCH & APPROACHES SR-1002.

RALPH HODGE CONST. CO.

WILSON,  NC

0.142 MI

S. T. WOOTEN CORPORATION TREDRIGHT, INC.

WILSON,  NC CLARKSVILLE,  VA

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 16195.00 17600.00 17000.00MOBILIZATION
0002 0043000000-N 226 Lump Sum 35000.00 43240.00 50000.00GRADING
0003 0050000000-E 226  1 ACR 130.00 130.00 1.00 1.00 100.00 100.00SUPP CLEARING & GRUBBING
0004 0057000000-E 226  200 CY  21.00 4200.00 25.00 5000.00 24.50 4900.00UNDERCUT EXCAVATION
0005 1220000000-E 545  50 TON 20.00 1000.00 20.00 1000.00 23.80 1190.00INCIDENTAL STONE BASE
0006 1489000000-E 610  170 TON 76.00 12920.00 49.45 8406.50 43.00 7310.00ASP CONC BASE CRS B25.0B
0007 1498000000-E 610  175 TON 75.00 13125.00 51.75 9056.25 45.00 7875.00ASP CONC INTR CRS I19.0B
0008 1519000000-E 610  355 TON 71.00 25205.00 48.30 17146.50 42.00 14910.00ASP CONC SURF CRS S9.5B
0009 1560000000-E 620  39 TON 281.00 10959.00 218.50 8521.50 190.00 7410.00ASP FOR PLANT MIX  PG64-22
0010 2000000000-N 806  12 EA  200.00 2400.00 200.00 2400.00 200.00 2400.00RIGHT OF WAY MARKERS
0011 3030000000-E 862  375 LF  11.00 4125.00 11.00 4125.00 11.00 4125.00STL BM GUARDRAIL
0012 3150000000-N 862  5 EA  55.00 275.00 55.00 275.00 55.00 275.00ADDIT GUARDRAIL POSTS
0013 3270000000-N SP   4 EA  1800.00 7200.00 1800.00 7200.00 1800.00 7200.00GR ANCHOR TYPE 350
0014 3649000000-E 876  1 TON 55.00 55.00 50.00 50.00 300.00 300.00PLAIN RIP RAP, CLASS B
0015 3656000000-E 876  154 SY  2.60 400.40 3.00 462.00 2.00 308.00FILTER FABRIC FOR DRAINGE
0016 4400000000-E 1110  211 SF  9.75 2057.25 6.99 1474.89 8.50 1793.50WORK ZONE SIGNS (STAT)
0017 4410000000-E 1110  114 SF  6.50 741.00 3.99 454.86 5.30 604.20WORK ZONE SIGNS (BARRICDE
0018 4425000000-N 1125  2 EA  32.50 65.00 19.85 39.70 25.00 50.00WARNING FLAG SETS
0019 4445000000-E 1145  80 LF  13.00 1040.00 8.98 718.40 10.00 800.00BARRICADES (TYPE III)
0020 4685000000-E 1205  1,650 LF  0.60 990.00 0.60 990.00 1.00 1650.00THERMO PVT MKG LINES 4"90
0021 4686000000-E 1205  1,650 LF  0.65 1072.50 0.65 1072.50 1.00 1650.00THERMO PVT MKG LINES 4"120
0022 4900000000-N 1252  10 EA  15.00 150.00 15.00 150.00 10.00 100.00PERM RAISED PVMT MARKERS
0023 5300000000-E 1505  5 TON 32.20 161.00 28.00 140.00 19.00 95.00FND CONDIT MAT CL *******

(VI)
0024 5306000000-E SP   5 TON 31.85 159.25 28.00 140.00 19.00 95.00BEDDING MATL, CL ********

(IV)
0025 5366000000-E 1510  81 LF  71.25 5771.25 68.00 5508.00 40.00 3240.008" DI WATER PIPE  PC 350
0026 5480000000-E 1510  440 LB  5.20 2288.00 9.50 4180.00 5.25 2310.00DI H2O FITTINGS 250# MIN
0027 5888000000-E SP   125 LF  89.70 11212.50 135.50 16937.50 155.00 19375.00GENERIC UTILITY ITEM (LF)

10" HDPE WATER PIPE, SDR 9, 200# WP BY DIRECTIONAL
BORE

0028 6000000000-E 1605  600 LF  2.45 1470.00 2.45 1470.00 2.45 1470.00TEMPORARY SILT FENCE
0029 6006000000-E 1610  75 TON 29.25 2193.75 41.00 3075.00 48.00 3600.00EROS CONTRL STONE CL A
0030 6009000000-E 1610  160 TON 31.85 5096.00 41.00 6560.00 46.00 7360.00EROS CONTRL STONE CL B
0031 6012000000-E 1610  50 TON 26.35 1317.50 37.00 1850.00 31.00 1550.00SEDIMENT CONTROL STONE
0032 6015000000-E 1615  2 ACR 975.00 1950.00 500.00 1000.00 500.00 1000.00TEMPORARY MULCHING
0033 6018000000-E 1620  100 LB  1.50 150.00 4.00 400.00 4.00 400.00SEED FOR TEMP SEEDING
0034 6021000000-E 1620 0.25 TON 250.00 62.50 600.00 150.00 500.00 125.00FERT FOR TEMP SEEDING
0035 6024000000-E 1622  50 LF  17.00 850.00 17.00 850.00 15.65 782.50TEMPORARY SLOPE DRAINS
0036 6027000000-N 1622  2 EA  130.00 260.00 300.00 600.00 230.00 460.00INLET PROTCN @ SLOPE DRNS
0037 6030000000-E 1630  350 CY  10.40 3640.00 11.00 3850.00 11.60 4060.00SILT EXCAVATION
0038 6033000000-E 1631  300 SY  1.20 360.00 2.00 600.00 2.00 600.00SYNTHETIC ROVING



MAR 17, 2004 06:54 AM

TIP NO B-3466 2:00 PM 2 /  4 005

HALIFAX

33085.3.1

MAR 16 2004 C201155
FED AID NO BRSTP-1002(17)

GRADING, DRAINAGE, PAVING & CULVERT.

CULVERT ON SPRING BRANCH & APPROACHES SR-1002.

RALPH HODGE CONST. CO.

WILSON,  NC

0.142 MI

S. T. WOOTEN CORPORATION TREDRIGHT, INC.

WILSON,  NC CLARKSVILLE,  VA

0039 6036000000-E 1631  475 SY  1.50 712.50 1.20 570.00 1.30 617.50MATTING FOR EROS CONTROL
0040 6069000000-E 1638  150 CY  10.40 1560.00 16.00 2400.00 30.00 4500.00STILLING BASINS
0041 6084000000-E 1660  2 ACR 1450.00 2900.00 1280.00 2560.00 1480.00 2960.00SEEDING AND MULCHING
0042 6087000000-E 1660  1 ACR 50.00 50.00 50.00 50.00 100.00 100.00MOWING
0043 6090000000-E 1661  50 LB  26.00 1300.00 5.00 250.00 5.00 250.00SEED FOR REPAIR SEEDING
0044 6093000000-E 1661 0.25 TON 950.00 237.50 800.00 200.00 500.00 125.00FERT FOR REPAIR SEEDING
0045 6096000000-E 1662  50 LB  15.00 750.00 2.00 100.00 3.00 150.00SEED FOR SUPP SEEDING
0046 6108000000-E 1665 1.25 TON 450.00 562.50 350.00 437.50 400.00 500.00FERTILIZER TOPDRESSING
0047 6111000000-E SP   160 LF  126.00 20160.00 150.00 24000.00 125.00 20000.00IMPERVIOUS DIKE
0048 6114000000-N SP   1 HR  50.00 50.00 25.00 25.00 40.00 40.00SPECIALIZED HAND MOWING
0049 6117000000-N 1675  8 EA  250.00 2000.00 500.00 4000.00 100.00 800.00RESPONSE FOR EROS CONTROL

CULVERT ITEMS

0050 8035000000-N 402 Lump Sum 22000.00 20000.00 33500.00REMV EXIST STR **********
(16+95.00 -L-)

0051 8126000000-N 414 Lump Sum 17000.00 40000.00 15000.00CULV EXCAV @ ************
(16+95.00 -L-)

0052 8133000000-E 414 114.1 TON 23.75 2709.88 30.00 3423.00 30.00 3423.00FND CONDIT MAT, BOX CULV
0053 8196000000-E 420 129.4 CY  535.00 69229.00 500.00 64700.00 650.00 84110.00CLASS A CONCRETE (CULV)
0054 8245000000-E 425  24,365 LB  0.62 15106.30 0.71 17299.15 0.72 17542.80REINF STEEL (CULVERT)

 

    TOTAL 332574.58 TOTAL 356709.25 TOTAL 362091.50CONTRACT TOTAL

 

    SUB-TOTAL 206529.40 SUB-TOTAL 211287.10 SUB-TOTAL 208515.70ROADWAY ITEMS
    SUB-TOTAL 126045.18 SUB-TOTAL 145422.15 SUB-TOTAL 153575.80CULVERT ITEMS



MAR 17, 2004 06:54 AM

TIP NO B-3466 2:00 PM 3 /  4 005

HALIFAX

33085.3.1

MAR 16 2004 C201155
FED AID NO BRSTP-1002(17)

GRADING, DRAINAGE, PAVING & CULVERT.

CULVERT ON SPRING BRANCH & APPROACHES SR-1002.

ROSE BROTHERS PAVING CO.,
INC.

AHOSKIE,  NC

0.142 MI

  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 19650.00MOBILIZATION
0002 0043000000-N 226 Lump Sum 61350.00GRADING
0003 0050000000-E 226  1 ACR 100.00 100.00SUPP CLEARING & GRUBBING
0004 0057000000-E 226  200 CY  24.00 4800.00UNDERCUT EXCAVATION
0005 1220000000-E 545  50 TON 18.00 900.00INCIDENTAL STONE BASE
0006 1489000000-E 610  170 TON 45.00 7650.00ASP CONC BASE CRS B25.0B
0007 1498000000-E 610  175 TON 45.00 7875.00ASP CONC INTR CRS I19.0B
0008 1519000000-E 610  355 TON 45.00 15975.00ASP CONC SURF CRS S9.5B
0009 1560000000-E 620  39 TON 220.00 8580.00ASP FOR PLANT MIX  PG64-22
0010 2000000000-N 806  12 EA  220.00 2640.00RIGHT OF WAY MARKERS
0011 3030000000-E 862  375 LF  11.00 4125.00STL BM GUARDRAIL
0012 3150000000-N 862  5 EA  55.00 275.00ADDIT GUARDRAIL POSTS
0013 3270000000-N SP   4 EA  1800.00 7200.00GR ANCHOR TYPE 350
0014 3649000000-E 876  1 TON 260.00 260.00PLAIN RIP RAP, CLASS B
0015 3656000000-E 876  154 SY  2.25 346.50FILTER FABRIC FOR DRAINGE
0016 4400000000-E 1110  211 SF  10.00 2110.00WORK ZONE SIGNS (STAT)
0017 4410000000-E 1110  114 SF  6.50 741.00WORK ZONE SIGNS (BARRICDE
0018 4425000000-N 1125  2 EA  25.00 50.00WARNING FLAG SETS
0019 4445000000-E 1145  80 LF  10.00 800.00BARRICADES (TYPE III)
0020 4685000000-E 1205  1,650 LF  1.20 1980.00THERMO PVT MKG LINES 4"90
0021 4686000000-E 1205  1,650 LF  1.20 1980.00THERMO PVT MKG LINES 4"120
0022 4900000000-N 1252  10 EA  11.00 110.00PERM RAISED PVMT MARKERS
0023 5300000000-E 1505  5 TON 21.00 105.00FND CONDIT MAT CL *******

(VI)
0024 5306000000-E SP   5 TON 21.00 105.00BEDDING MATL, CL ********

(IV)
0025 5366000000-E 1510  81 LF  70.00 5670.008" DI WATER PIPE  PC 350
0026 5480000000-E 1510  440 LB  8.50 3740.00DI H2O FITTINGS 250# MIN
0027 5888000000-E SP   125 LF  150.00 18750.00GENERIC UTILITY ITEM (LF)

10" HDPE WATER PIPE, SDR 9, 200# WP BY DIRECTIONAL
BORE

0028 6000000000-E 1605  600 LF  4.50 2700.00TEMPORARY SILT FENCE
0029 6006000000-E 1610  75 TON 45.00 3375.00EROS CONTRL STONE CL A
0030 6009000000-E 1610  160 TON 45.00 7200.00EROS CONTRL STONE CL B
0031 6012000000-E 1610  50 TON 40.00 2000.00SEDIMENT CONTROL STONE
0032 6015000000-E 1615  2 ACR 500.00 1000.00TEMPORARY MULCHING
0033 6018000000-E 1620  100 LB  4.00 400.00SEED FOR TEMP SEEDING
0034 6021000000-E 1620 0.25 TON 600.00 150.00FERT FOR TEMP SEEDING
0035 6024000000-E 1622  50 LF  16.80 840.00TEMPORARY SLOPE DRAINS
0036 6027000000-N 1622  2 EA  250.00 500.00INLET PROTCN @ SLOPE DRNS
0037 6030000000-E 1630  350 CY  10.00 3500.00SILT EXCAVATION
0038 6033000000-E 1631  300 SY  2.00 600.00SYNTHETIC ROVING



MAR 17, 2004 06:54 AM

TIP NO B-3466 2:00 PM 4 /  4 005

HALIFAX

33085.3.1

MAR 16 2004 C201155
FED AID NO BRSTP-1002(17)

GRADING, DRAINAGE, PAVING & CULVERT.

CULVERT ON SPRING BRANCH & APPROACHES SR-1002.

ROSE BROTHERS PAVING CO.,
INC.

AHOSKIE,  NC

0.142 MI

  

0039 6036000000-E 1631  475 SY  1.40 665.00MATTING FOR EROS CONTROL
0040 6069000000-E 1638  150 CY  17.50 2625.00STILLING BASINS
0041 6084000000-E 1660  2 ACR 1280.00 2560.00SEEDING AND MULCHING
0042 6087000000-E 1660  1 ACR 50.00 50.00MOWING
0043 6090000000-E 1661  50 LB  5.00 250.00SEED FOR REPAIR SEEDING
0044 6093000000-E 1661 0.25 TON 800.00 200.00FERT FOR REPAIR SEEDING
0045 6096000000-E 1662  50 LB  2.50 125.00SEED FOR SUPP SEEDING
0046 6108000000-E 1665 1.25 TON 350.00 437.50FERTILIZER TOPDRESSING
0047 6111000000-E SP   160 LF  160.00 25600.00IMPERVIOUS DIKE
0048 6114000000-N SP   1 HR  50.00 50.00SPECIALIZED HAND MOWING
0049 6117000000-N 1675  8 EA  500.00 4000.00RESPONSE FOR EROS CONTROL

CULVERT ITEMS

0050 8035000000-N 402 Lump Sum 22000.00REMV EXIST STR **********
(16+95.00 -L-)

0051 8126000000-N 414 Lump Sum 31500.00CULV EXCAV @ ************
(16+95.00 -L-)

0052 8133000000-E 414 114.1 TON 27.00 3080.70FND CONDIT MAT, BOX CULV
0053 8196000000-E 420 129.4 CY  725.00 93815.00CLASS A CONCRETE (CULV)
0054 8245000000-E 425  24,365 LB  0.65 15837.25REINF STEEL (CULVERT)

 

    TOTAL 402927.95CONTRACT TOTAL

 

    SUB-TOTAL 236695.00ROADWAY ITEMS
    SUB-TOTAL 166232.95CULVERT ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  332574.58RALPH HODGE CONST. CO.
     2  356709.25S. T. WOOTEN CORPORATION
     3  362091.50TREDRIGHT, INC.
     4  402927.95ROSE BROTHERS PAVING CO., INC.



MAR 17, 2004 06:54 AM

TIP NO 2:00 PM 1 /  2 006

WAKE

34365.3.34,  37643

MAR 16 2004 C201153
FED AID NO STATE FUNDED

HEAD & WINGWALL EXT, PVT REM, MILLING, RESURFACING & GRDRAIL

US-1 FROM NORTH OF HOMESTEAD RD TO THE FRANKLIN COUNTY LINE AND SR-2045 FROM US-1 TO THE END OF CURB & GUTTER.

REA CONTRACTING, LLC

CHARLOTTE,  NC

9.670 MI

NELLO L. TEER COMPANY

RALEIGH,  NC  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 334957.00 400000.00MOBILIZATION
0002 0000900000-N SP  Lump Sum 2500.00 20000.00GENERIC MISCELLANEOUS ITEM (LS)

HEADWALL & WINGWALL EXTENSION
0003 0156000000-E 250  27,366 SY  4.00 109464.00 5.50 150513.00REMOVAL OF EXT ASPHALT PVMT
0004 1022000000-E SP   61,312 LB  1.32 80931.84 2.55 156345.60SEALING PVMT CRACKS
0005 1220000000-E 545  114 TON 35.00 3990.00 65.00 7410.00INCIDENTAL STONE BASE
0006 1243000000-E SP   1 SMI 7000.00 7000.00 85000.00 85000.00SHOULDER CONSTRUCTION
0007 1245000000-E SP  37.32 SMI 4200.00 156744.00 4500.00 167940.00SHOULDER RECONSTRUCTION
0008 1264000000-E SP   150 LF  11.00 1650.00 15.00 2250.00DITCHING
0009 1297000000-E 607  81,331 SY  1.05 85397.55 1.65 134196.15MILL ASP PVMT *****" DTH

(2")
0010 1491000000-E 610  13,760 TON 35.00 481600.00 42.00 577920.00ASP CONC BASE CRS B25.0C
0011 1503000000-E 610  22,855 TON 35.00 799925.00 42.00 959910.00ASP CONC INTR CRS I19.0C
0012 1523000000-E 610  81,810 TON 35.00 2863350.00 38.00 3108780.00ASP CONC SURF CRS S9.5C
0013 1560000000-E 620  1,666 TON 175.00 291550.00 185.00 308210.00ASP FOR PLANT MIX  PG64-22
0014 1565000000-E 620  4,909 TON 185.00 908165.00 195.00 957255.00ASP FOR PLANT MIX PG70-22
0015 2556000000-E 846  200 LF  15.00 3000.00 15.15 3030.00SHOULDER BERM GUTTER
0016 2619000000-E 850  460 SY  24.00 11040.00 25.00 11500.004" CONCRETE PAVED DITCH
0017 2647000000-E 852  1,000 SY  42.05 42050.00 42.50 42500.005" MONO CONC ISLANDS (SURF MTD)
0018 2815000000-N 858  20 EA  500.00 10000.00 410.00 8200.00ADJ DROP INLETS
0019 2830000000-N 858  15 EA  400.00 6000.00 355.00 5325.00ADJ MANHOLES
0020 2845000000-N 858  18 EA  400.00 7200.00 355.00 6390.00ADJ METER OR VALVE BOXES
0021 3030000000-E 862  2,000 LF  11.00 22000.00 9.75 19500.00STL BM GUARDRAIL
0022 3210000000-N 862  1 EA  400.00 400.00 455.00 455.00GR ANCHOR TYPE CAT-1
0023 3270000000-N SP   1 EA  1800.00 1800.00 1850.00 1850.00GR ANCHOR TYPE 350
0024 3345000000-E 864  6,000 LF  5.25 31500.00 4.50 27000.00REMOVE & RESET GUARDRAIL
0025 4685000000-E 1205  206,162 LF  0.32 65971.84 0.33 68033.46THERMO PVT MKG LINES 4"90
0026 4686000000-E 1205  27,849 LF  0.42 11696.58 0.45 12532.05THERMO PVT MKG LINES 4"120
0027 4697000000-E 1205  500 LF  1.75 875.00 1.78 890.00THERMO PVT MKG LINE 8"120
0028 4710000000-E 1205  1,019 LF  6.00 6114.00 6.10 6215.9024"WIDE THERMO 120 MILS
0029 4721000000-E 1205  60 EA  50.00 3000.00 51.00 3060.00THERMO PVT MKG CHARACTER 120
0030 4725000000-E 1205  363 EA  90.00 32670.00 95.00 34485.00THERMO PVT SYMBOL 90MILS
0031 4810000000-E 1205  110,600 LF  0.13 14378.00 0.15 16590.00PAINT PVMT MARKINGS 4"
0032 4835000000-E 1205  2,208 LF  2.00 4416.00 2.05 4526.40PAINT PVT MKG LINES 24"
0033 4840000000-N 1205  20 EA  40.00 800.00 42.00 840.00PAINT PVT MKG CHARACTER
0034 4845000000-N 1205  412 EA  40.00 16480.00 42.00 17304.00PAINT PVT MKG SYMBOL
0035 4900000000-N 1252  26 EA  10.00 260.00 12.00 312.00PERM RAISED PVMT MARKERS
0036 4905000000-N 1253  1,938 EA  24.50 47481.00 26.00 50388.00SNOWPLB RAISED PVMT MRKER
0037 5255000000-N 1413 Lump Sum 138550.00 895000.00PORTABLE LIGHTING
0038 6036000000-E 1631  500 SY  3.15 1575.00 3.00 1500.00MATTING FOR EROS CONTROL
0039 6084000000-E 1660  33 ACR 1050.00 34650.00 1650.00 54450.00SEEDING AND MULCHING



MAR 17, 2004 06:54 AM

TIP NO 2:00 PM 2 /  2 006

WAKE

34365.3.34,  37643

MAR 16 2004 C201153
FED AID NO STATE FUNDED

HEAD & WINGWALL EXT, PVT REM, MILLING, RESURFACING & GRDRAIL

US-1 FROM NORTH OF HOMESTEAD RD TO THE FRANKLIN COUNTY LINE AND SR-2045 FROM US-1 TO THE END OF CURB & GUTTER.

REA CONTRACTING, LLC

CHARLOTTE,  NC

9.670 MI

NELLO L. TEER COMPANY

RALEIGH,  NC  

0040 7444000000-E 1725  10,400 LF  4.19 43576.00 4.00 41600.00INDUCTIVE LOOP SAWCUT

 

    TOTAL 6684707.81 TOTAL 8369206.56CONTRACT TOTAL

 

    SUB-TOTAL 6684707.81 SUB-TOTAL 8369206.56ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  6684707.81REA CONTRACTING, LLC
     2  8369206.56NELLO L. TEER COMPANY



MAR 17, 2004 06:54 AM

TIP NO 2:00 PM 1 /  2 007

CUMBERLAND, HARNETT

37214,  37215,  37216,  37219,  37221,  37222,  37955

MAR 16 2004 C201154
FED AID NO STATE FUNDED

WIDENING, GRADING, MILLING, RESURFACING, & SHDR RECONST.

2 SECTIONS OF NC-217, 1 SECTION OF US-301 AND 4 SECTIONS OF SECONDARY ROADS.

BARNHILL CONTRACTING CO.

TARBORO,  NC

23.430 MI

JOHNSON BROTHERS UTILITY &
PAVING CO., INC.

LILLINGTON,  NC  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 217065.00 45432.66MOBILIZATION
0002 0063000000-N SP  Lump Sum 36720.00 27000.00GRADING
0003 0106000000-E 230  1,600 CY  11.20 17920.00 12.00 19200.00BORROW EXCAVATION
0004 0372000000-E 310  56 LF  47.65 2668.40 40.00 2240.0018" RC PIPE CULV III
0005 1220000000-E 545  645 TON 41.05 26477.25 35.00 22575.00INCIDENTAL STONE BASE
0006 1245000000-E SP  46.04 SMI 2220.00 102208.80 3500.00 161140.00SHOULDER RECONSTRUCTION
0007 1297000000-E 607  3,500 SY  4.65 16275.00 4.25 14875.00MILL ASP PVMT *****" DTH

(2")
0008 1297000000-E 607  1,500 SY  9.05 13575.00 6.65 9975.00MILL ASP PVMT *****" DTH

(4")
0009 1308000000-E 607  1,600 SY  4.15 6640.00 4.10 6560.00MILLN ASPHALT PVMT ***** - *****

(0" TO 1-1/2")
0010 1308000000-E 607  1,300 SY  5.15 6695.00 5.50 7150.00MILLN ASPHALT PVMT ***** - *****

(0" TO 2")
0011 1489000000-E 610  18,650 TON 30.74 573301.00 41.00 764650.00ASP CONC BASE CRS B25.0B
0012 1498000000-E 610  1,650 TON 34.46 56859.00 37.60 62040.00ASP CONC INTR CRS I19.0B
0013 1525000000-E SP   27,750 TON 28.72 796980.00 29.92 830280.00ASP CONC SURF CRS SF9.5A
0014 1560000000-E 620  2,545 TON 162.20 412799.00 175.00 445375.00ASP FOR PLANT MIX  PG64-22
0015 1704000000-E SP   175 TON 110.00 19250.00 200.00 35000.00PATCHING EXIST PAVEMENT
0016 2549000000-E 846  400 LF  37.35 14940.00 25.00 10000.002'-6"CONC CURB & GUTTER
0017 2612000000-E 848  650 SY  75.10 48815.00 50.00 32500.006" CONCRETE DRIVEWAY
0018 2815000000-N 858  3 EA  218.00 654.00 550.00 1650.00ADJ DROP INLETS
0019 2830000000-N 858  25 EA  193.00 4825.00 325.00 8125.00ADJ MANHOLES
0020 2845000000-N 858  20 EA  178.00 3560.00 300.00 6000.00ADJ METER OR VALVE BOXES
0021 4685000000-E 1205  198,700 LF  0.31 61597.00 0.33 65571.00THERMO PVT MKG LINES 4"90
0022 4686000000-E 1205  170,330 LF  0.38 64725.40 0.39 66428.70THERMO PVT MKG LINES 4"120
0023 4697000000-E 1205  230 LF  4.00 920.00 1.50 345.00THERMO PVT MKG LINE 8"120
0024 4705000000-E 1205  100 LF  4.50 450.00 5.00 500.00THERMO LINES 16" 120MILS
0025 4710000000-E 1205  266 LF  6.00 1596.00 6.00 1596.0024"WIDE THERMO 120 MILS
0026 4721000000-E 1205  4 EA  60.00 240.00 110.00 440.00THERMO PVT MKG CHARACTER 120
0027 4725000000-E 1205  40 EA  95.00 3800.00 110.00 4400.00THERMO PVT SYMBOL 90MILS
0028 4810000000-E 1205  1,500 LF  1.00 1500.00 1.10 1650.00PAINT PVMT MARKINGS 4"
0029 4900000000-N 1252  1,805 EA  5.25 9476.25 4.35 7851.75PERM RAISED PVMT MARKERS
0030 7288000000-E 1715  50 LF  21.00 1050.00 21.00 1050.00TRENCHING (PAVED)
0031 7300000000-E 1715  25 LF  5.10 127.50 5.10 127.50TRENCHING (UNPAVED)
0032 7324000000-N 1716  1 EA  250.00 250.00 250.00 250.00JUNCTION BOX (STANDARD SIZE)
0033 7420000000-E 1722  1 EA  290.00 290.00 290.00 290.002" RISER WITH WEATHERHEAD
0034 7444000000-E 1725  600 LF  3.29 1974.00 3.29 1974.00INDUCTIVE LOOP SAWCUT
0035 7456000000-E 1726  100 LF  2.99 299.00 2.99 299.00LEAD-IN CABLE

 

    TOTAL 2526522.60 TOTAL 2664540.61CONTRACT TOTAL



MAR 17, 2004 06:54 AM

TIP NO 2:00 PM 2 /  2 007

CUMBERLAND, HARNETT

37214,  37215,  37216,  37219,  37221,  37222,  37955

MAR 16 2004 C201154
FED AID NO STATE FUNDED

WIDENING, GRADING, MILLING, RESURFACING, & SHDR RECONST.

2 SECTIONS OF NC-217, 1 SECTION OF US-301 AND 4 SECTIONS OF SECONDARY ROADS.

 

23.430 MI

  

 

    SUB-TOTAL 2526522.60 SUB-TOTAL 2664540.61ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2526522.60BARNHILL CONTRACTING CO.
  **  2  2664540.61JOHNSON BROTHERS UTILITY & PAVING CO., INC.
    ** BID EXECUTED IMPROPERLY
    ** NOTARY COMMISSION EXPIRATION DATE INCORRECT
    

** DENOTES IRREGULAR BID



MAR 17, 2004 06:54 AM

TIP NO 2:00 PM 1 /  2 008

BLADEN, ROBESON

36781

MAR 16 2004 C201159
FED AID NO STATE FUNDED

WIDENING, DRAINAGE, RESURFACING & PVT MARKINGS.

NC-211 FROM SNAKE RD TO BLADEN COUNTY LINE & FROM NC-242 TO COLUMBUS COUNTY LINE.

COASTAL CAROLINA DIVISION OF
APAC-ATLANTIC, INC.

KINSTON,  NC

28.400 MI

BARNES PAVING CO., INC.

LUMBERTON,  NC  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 140000.00 232749.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 15000.00 19000.00CONSTRUCTION SURVEYING
0003 0001000000-E 200 Lump Sum 10900.00 10000.00CLEARING & GRUBBING
0004 0008000000-E 200  2 ACR 5250.00 10500.00 5820.00 11640.00SUPP CLEARING & GRUBBING
0005 0022000000-E 225  1,500 CY  10.05 15075.00 5.90 8850.00UNCLASSIFIED EXCAVATION
0006 0106000000-E 230  6,000 CY  19.25 115500.00 9.65 57900.00BORROW EXCAVATION
0007 0318000000-E 300  10 TON 58.00 580.00 50.00 500.00FNDATION MATL, MINOR STRS
0008 0372000000-E 310  88 LF  38.50 3388.00 41.00 3608.0018" RC PIPE CULV III
0009 0378000000-E 310  132 LF  37.50 4950.00 42.00 5544.0024" RC PIPE CULV III
0010 1011000000-N 500 Lump Sum 27250.00 11400.00FINE GRADING
0011 1220000000-E 545  860 TON 39.00 33540.00 34.00 29240.00INCIDENTAL STONE BASE
0012 1245000000-E SP  48.12 SMI 2580.00 124149.60 2925.00 140751.00SHOULDER RECONSTRUCTION
0013 1489000000-E 610  1,180 TON 54.35 64133.00 40.00 47200.00ASP CONC BASE CRS B25.0B
0014 1519000000-E 610  45,900 TON 36.00 1652400.00 31.00 1422900.00ASP CONC SURF CRS S9.5B
0015 1693000000-E 654  5 TON 420.00 2100.00 250.00 1250.00ASPH PM PAVEMENT REPAIR
0016 1704000000-E SP   5 TON 425.00 2125.00 200.00 1000.00PATCHING EXIST PAVEMENT
0017 2209000000-E 838 4.3 CY  960.00 4128.00 1125.00 4837.50ENDWALLS
0018 2549000000-E 846  800 LF  38.50 30800.00 20.95 16760.002'-6"CONC CURB & GUTTER
0019 2598000000-E 848  33 SY  115.00 3795.00 149.00 4917.00CONCRETE WHEELCHAIR RAMP
0020 2612000000-E 848  15 SY  125.00 1875.00 96.00 1440.006" CONCRETE DRIVEWAY
0021 2655000000-E 852  290 SY  52.25 15152.50 52.00 15080.005" MONO CONC ISLDS (KEY IN)
0022 2830000000-N 858  16 EA  600.00 9600.00 450.00 7200.00ADJ MANHOLES
0023 2845000000-N 858  12 EA  600.00 7200.00 450.00 5400.00ADJ METER OR VALVE BOXES
0024 3030000000-E 862  3,790 LF  9.75 36952.50 9.75 36952.50STL BM GUARDRAIL
0025 3150000000-N 862  30 EA  30.00 900.00 30.00 900.00ADDIT GUARDRAIL POSTS
0026 3180000000-N 862  2 EA  1400.00 2800.00 1400.00 2800.00GR ANCHOR TYPE **********

(BP-50)
0027 3180000000-N 862  4 EA  1200.00 4800.00 1200.00 4800.00GR ANCHOR TYPE **********

(III POST & BEAM)
0028 3270000000-N SP   20 EA  1600.00 32000.00 1600.00 32000.00GR ANCHOR TYPE 350
0029 3360000000-E 863  3,800 LF  1.00 3800.00 1.00 3800.00REMOVE EXISTING GUARDRAIL
0030 3649000000-E 876  25 TON 58.50 1462.50 65.00 1625.00PLAIN RIP RAP, CLASS B
0031 3656000000-E 876  70 SY  3.00 210.00 12.00 840.00FILTER FABRIC FOR DRAINGE
0032 4685000000-E 1205  288,300 LF  0.36 103788.00 0.31 89373.00THERMO PVT MKG LINES 4"90
0033 4686000000-E 1205  158,825 LF  0.39 61941.75 0.35 55588.75THERMO PVT MKG LINES 4"120
0034 4697000000-E 1205  1,467 LF  1.85 2713.95 4.50 6601.50THERMO PVT MKG LINE 8"120
0035 4705000000-E 1205  86 LF  3.00 258.00 5.50 473.00THERMO LINES 16" 120MILS
0036 4710000000-E 1205  240 LF  4.45 1068.00 7.00 1680.0024"WIDE THERMO 120 MILS
0037 4721000000-E 1205  4 EA  100.00 400.00 50.00 200.00THERMO PVT MKG CHARACTER 120
0038 4725000000-E 1205  31 EA  125.00 3875.00 110.00 3410.00THERMO PVT SYMBOL 90MILS
0039 4810000000-E 1205  447,125 LF  0.14 62597.50 0.15 67068.75PAINT PVMT MARKINGS 4"



MAR 17, 2004 06:54 AM

TIP NO 2:00 PM 2 /  2 008

BLADEN, ROBESON

36781

MAR 16 2004 C201159
FED AID NO STATE FUNDED

WIDENING, DRAINAGE, RESURFACING & PVT MARKINGS.

NC-211 FROM SNAKE RD TO BLADEN COUNTY LINE & FROM NC-242 TO COLUMBUS COUNTY LINE.

COASTAL CAROLINA DIVISION OF
APAC-ATLANTIC, INC.

KINSTON,  NC

28.400 MI

BARNES PAVING CO., INC.

LUMBERTON,  NC  

0040 4820000000-E 1205  1,467 LF  0.50 733.50 0.20 293.40PAINT PVMT MARKINGS 8"
0041 4830000000-E 1205  172 LF  1.50 258.00 2.00 344.00PAINT PVT MKGS LINES 16"
0042 4835000000-E 1205  288 LF  2.25 648.00 2.50 720.00PAINT PVT MKG LINES 24"
0043 4840000000-N 1205  4 EA  50.00 200.00 30.00 120.00PAINT PVT MKG CHARACTER
0044 4845000000-N 1205  31 EA  45.00 1395.00 30.00 930.00PAINT PVT MKG SYMBOL
0045 4900000000-N 1252  480 EA  6.35 3048.00 8.00 3840.00PERM RAISED PVMT MARKERS
0046 6000000000-E 1605  600 LF  4.25 2550.00 5.75 3450.00TEMPORARY SILT FENCE
0047 6009000000-E 1610  40 TON 63.25 2530.00 65.00 2600.00EROS CONTRL STONE CL B
0048 6012000000-E 1610  20 TON 63.25 1265.00 62.00 1240.00SEDIMENT CONTROL STONE
0049 6084000000-E 1660 40.29 ACR 1500.00 60435.00 1200.00 48348.00SEEDING AND MULCHING
0050 6090000000-E 1661  50 LB  15.00 750.00 12.00 600.00SEED FOR REPAIR SEEDING
0051 6093000000-E 1661 0.26 TON 1524.15 396.28 1000.00 260.00FERT FOR REPAIR SEEDING
0052 7444000000-E 1725  2,400 LF  3.19 7656.00 3.49 8376.00INDUCTIVE LOOP SAWCUT
0053 7456000000-E 1726  450 LF  2.99 1345.50 2.99 1345.50LEAD-IN CABLE
0054 1297000000-E 607  419,700 SY  1.42 595974.00MILL ASP PVMT *****" DTH

(2")
0055 1498000000-E 610  58,000 TON 30.00 1740000.00ASP CONC INTR CRS I19.0B
0056 1560000000-E 620  5,760 TON 170.00 979200.00ASP FOR PLANT MIX  PG64-22
0057 1498000000-E 610  530 TON 78.50 41605.00ASP CONC INTR CRS I19.0B
0058 1560000000-E 620  3,531 TON 190.00 670890.00ASP FOR PLANT MIX  PG64-22
0059 1880000000-E SP   10,495 TON 62.25 653313.75GENERIC PAVING ITEM (TON)

HOT MIX ASPHALT ADMIXTURE
0060 1882000000-E SP   62,955 GAL 2.25 141648.75GENERIC PAVING ITEM (GAL)

EMULSIFIED ASPHALT REJUVENAT- ING AGENT
0061 1891000000-E SP   419,700 SY  3.34 1401798.00GENERIC PAVING ITEM (SY)

HOT IN-PLACE RECYCLED ASPHALT CONC, TYPE I-19.0B

 

    TOTAL 5606174.08 TOTAL 5754919.90CONTRACT TOTAL

 

    SUB-TOTAL 5606174.08 SUB-TOTAL 5754919.90ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  5606174.08COASTAL CAROLINA DIVISION OF APAC-ATLANTIC, INC.
     2  5754919.90BARNES PAVING CO., INC.



MAR 17, 2004 06:54 AM

TIP NO 2:00 PM 1 /  1 009

ROBESON

6CR.10781.5,  6CR.20781.5,  6CR.307826.5,  6CR.307827.5,
6CR.307829.5

MAR 16 2004 C201161
FED AID NO STATE FUNDED

MILLING, RESURFACING, SHOULDER RECONST & PVMT MARKINGS.

2 SECTIONS OF NC-20 & NC-72, 1 SECTION OF NC-71, NC-41 & US-501 AND 23 SECTIONS OF SECONDARY ROADS.

BARNES PAVING CO., INC.

LUMBERTON,  NC

40.960 MI

COASTAL CAROLINA DIVISION OF
APAC-ATLANTIC, INC.

KINSTON,  NC  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 85521.00 60000.00MOBILIZATION
0002 1220000000-E 545  962 TON 38.00 36556.00 42.00 40404.00INCIDENTAL STONE BASE
0003 1245000000-E SP  80.48 SMI 2460.00 197980.80 2365.00 190335.20SHOULDER RECONSTRUCTION
0004 1308000000-E 607  10,396 SY  2.04 21207.84 2.40 24950.40MILLN ASPHALT PVMT ***** - *****

(0" TO 2")
0005 1498000000-E 610  3,110 TON 35.30 109783.00 34.50 107295.00ASP CONC INTR CRS I19.0B
0006 1514000000-E 610  22,449 TON 29.70 666735.30 34.75 780102.75ASP CONC SURF CRS S9.5A
0007 1519000000-E 610  18,296 TON 31.30 572664.80 33.00 603768.00ASP CONC SURF CRS S9.5B
0008 1560000000-E 620  2,795 TON 169.00 472355.00 187.45 523922.75ASP FOR PLANT MIX  PG64-22
0009 2830000000-N 858  8 EA  400.00 3200.00 500.00 4000.00ADJ MANHOLES
0010 2845000000-N 858  17 EA  375.00 6375.00 500.00 8500.00ADJ METER OR VALVE BOXES
0011 4685000000-E 1205  164,300 LF  0.29 47647.00 0.33 54219.00THERMO PVT MKG LINES 4"90
0012 4686000000-E 1205  140,300 LF  0.42 58926.00 0.35 49105.00THERMO PVT MKG LINES 4"120
0013 4697000000-E 1205  1,400 LF  2.00 2800.00 0.75 1050.00THERMO PVT MKG LINE 8"120
0014 4705000000-E 1205  100 LF  3.00 300.00 4.00 400.00THERMO LINES 16" 120MILS
0015 4710000000-E 1205  278 LF  4.00 1112.00 5.00 1390.0024"WIDE THERMO 120 MILS
0016 4721000000-E 1205  16 EA  90.00 1440.00 100.00 1600.00THERMO PVT MKG CHARACTER 120
0017 4725000000-E 1205  23 EA  100.00 2300.00 100.00 2300.00THERMO PVT SYMBOL 90MILS
0018 4810000000-E 1205  457,700 LF  0.16 73232.00 0.10 45770.00PAINT PVMT MARKINGS 4"
0019 4820000000-E 1205  1,400 LF  0.50 700.00 0.50 700.00PAINT PVMT MARKINGS 8"
0020 4900000000-N 1252  1,875 EA  3.50 6562.50 4.00 7500.00PERM RAISED PVMT MARKERS
0021 6084000000-E 1660  102 ACR 1200.00 122400.00 1000.00 102000.00SEEDING AND MULCHING
0022 7444000000-E 1725  950 LF  3.29 3125.50 3.36 3192.00INDUCTIVE LOOP SAWCUT
0023 7456000000-E 1726  100 LF  2.29 229.00 2.34 234.00LEAD-IN CABLE

 

    TOTAL 2493152.74 TOTAL 2612738.10CONTRACT TOTAL

 

    SUB-TOTAL 2493152.74 SUB-TOTAL 2612738.10ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2493152.74BARNES PAVING CO., INC.
     2  2612738.10COASTAL CAROLINA DIVISION OF APAC-ATLANTIC, INC.



MAR 17, 2004 06:54 AM

TIP NO 2:00 PM 1 /  1 010

BLADEN, COLUMBUS

6CR.10091.7,  6CR.10241.7,  6CR.20091.7,  6CR.20241.7,
6CR.300999.7,  6CR.302408.7,  6CR.302441.7,  6CR.302452.7

MAR 16 2004 C201162
FED AID NO STATE FUNDED

MILLING, SHLDR RECONST, RESURFACING & PVMT MARKINGS.

VARIOUS SECTIONS OF US-701, NC-41, NC-87 & NC-901 AND 17 SECTIONS OF SECONDARY ROADS.

BARNES PAVING CO., INC.

LUMBERTON,  NC

46.500 MI

COASTAL CAROLINA DIVISION OF
APAC-ATLANTIC, INC.

KINSTON,  NC  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 93922.00 73605.00MOBILIZATION
0002 1220000000-E 545  1,071 TON 38.00 40698.00 52.75 56495.25INCIDENTAL STONE BASE
0003 1245000000-E SP  91.66 SMI 2476.00 226950.16 2330.00 213567.80SHOULDER RECONSTRUCTION
0004 1308000000-E 607  12,438 SY  2.44 30348.72 3.00 37314.00MILLN ASPHALT PVMT ***** - *****

(0" TO 1-1/2")
0005 1308000000-E 607  6,336 SY  3.49 22112.64 4.65 29462.40MILLN ASPHALT PVMT ***** - *****

(0" TO 3")
0006 1489000000-E 610  283 TON 41.85 11843.55 47.15 13343.45ASP CONC BASE CRS B25.0B
0007 1519000000-E 610  10,925 TON 32.45 354516.25 35.25 385106.25ASP CONC SURF CRS S9.5B
0008 1525000000-E SP   39,934 TON 31.05 1239950.70 36.75 1467574.50ASP CONC SURF CRS SF9.5A
0009 1560000000-E 620  3,318 TON 170.00 564060.00 183.50 608853.00ASP FOR PLANT MIX  PG64-22
0010 2605000000-N SP   1 EA  1750.00 1750.00 2025.00 2025.00WHEELCHAIR RAMP
0011 2759000000-N SP   20 EA  450.00 9000.00 1820.00 36400.00GENERIC PAVING ITEM (EA)

WHEELCHAIR RAMP CURB CUTS
0012 2830000000-N 858  7 EA  600.00 4200.00 561.00 3927.00ADJ MANHOLES
0013 2845000000-N 858  9 EA  550.00 4950.00 561.00 5049.00ADJ METER OR VALVE BOXES
0014 4685000000-E 1205  116,700 LF  0.29 33843.00 0.29 33843.00THERMO PVT MKG LINES 4"90
0015 4686000000-E 1205  87,200 LF  0.52 45344.00 0.52 45344.00THERMO PVT MKG LINES 4"120
0016 4695000000-E 1205  300 LF  1.00 300.00 1.00 300.008"WIDE THERMO 90 MILS
0017 4697000000-E 1205  225 LF  2.00 450.00 2.00 450.00THERMO PVT MKG LINE 8"120
0018 4705000000-E 1205  250 LF  4.00 1000.00 4.00 1000.00THERMO LINES 16" 120MILS
0019 4710000000-E 1205  314 LF  5.00 1570.00 5.00 1570.0024"WIDE THERMO 120 MILS
0020 4721000000-E 1205  22 EA  90.00 1980.00 90.00 1980.00THERMO PVT MKG CHARACTER 120
0021 4725000000-E 1205  20 EA  100.00 2000.00 100.00 2000.00THERMO PVT SYMBOL 90MILS
0022 4810000000-E 1205  682,800 LF  0.14 95592.00 0.14 95592.00PAINT PVMT MARKINGS 4"
0023 4900000000-N 1252  2,660 EA  3.25 8645.00 3.25 8645.00PERM RAISED PVMT MARKERS
0024 6084000000-E 1660  111 ACR 1200.00 133200.00 1100.00 122100.00SEEDING AND MULCHING
0025 7444000000-E 1725  1,080 LF  3.49 3769.20 4.50 4860.00INDUCTIVE LOOP SAWCUT
0026 7456000000-E 1726  100 LF  2.50 250.00 2.00 200.00LEAD-IN CABLE

 

    TOTAL 2932245.22 TOTAL 3250606.65CONTRACT TOTAL

 

    SUB-TOTAL 2932245.22 SUB-TOTAL 3250606.65ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2932245.22BARNES PAVING CO., INC.
     2  3250606.65COASTAL CAROLINA DIVISION OF APAC-ATLANTIC, INC.



MAR 17, 2004 06:54 AM

TIP NO B-3602 2:00 PM 1 /  6 011

ALAMANCE

33156.3.2

MAR 16 2004 C200853
FED AID NO BRSTP-2312(2)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER ALAMANCE CREEK AND APPROACHES ON SR-2312.

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC

0.246 MI

DELLINGER, INC. THOMPSON ARTHUR DIVISION OF
APAC-ATLANTIC, INC.

MONROE,  NC GREENSBORO,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 37388.00 35000.00 51000.00MOBILIZATION
0002 0029000000-N SP  Lump Sum 12800.00 15000.00 22530.00REINF BRG APPR **********

(17+18.00)
0003 0050000000-E 226  1 ACR 1.00 1.00 1.00 1.00 10.00 10.00SUPP CLEARING & GRUBBING
0004 0057000000-E 226  500 CY  5.00 2500.00 5.00 2500.00 5.35 2675.00UNDERCUT EXCAVATION
0005 0063000000-N SP  Lump Sum 75000.00 40000.00 47790.00GRADING
0006 0106000000-E 230  2,100 CY  11.00 23100.00 11.00 23100.00 11.80 24780.00BORROW EXCAVATION
0007 0134000000-E 240  100 CY  10.00 1000.00 10.00 1000.00 10.70 1070.00DRAINAGE DITCH EXCAVATION
0008 0318000000-E 300  40 TON 22.00 880.00 22.00 880.00 24.00 960.00FNDATION MATL, MINOR STRS
0009 0343000000-E 310  160 LF  20.00 3200.00 20.00 3200.00 22.00 3520.0015" SIDE DRAIN PIPE
0010 0366000000-E 310  176 LF  20.00 3520.00 20.00 3520.00 22.00 3872.0015" RC PIPE CULV III
0011 0378000000-E 310  72 LF  30.00 2160.00 30.00 2160.00 32.00 2304.0024" RC PIPE CULV III
0012 0453000000-E 310  10 EA  300.00 3000.00 300.00 3000.00 321.00 3210.00**" PIPE END SECTION

(15")
0013 0708000000-E 310  28 LF  30.00 840.00 30.00 840.00 32.00 896.0015" BCCSP B 0.064"
0014 0806000000-E 310  2 EA  200.00 400.00 1200.00 2400.00 214.00 428.0015" BCCS ELB B 0.064"
0015 0995000000-E 340  139 LF  12.00 1668.00 15.00 2085.00 13.00 1807.00PIPE REMOVAL
0016 1220000000-E 545  200 TON 22.00 4400.00 22.00 4400.00 24.00 4800.00INCIDENTAL STONE BASE
0017 1489000000-E 610  485 TON 49.50 24007.50 50.00 24250.00 53.00 25705.00ASP CONC BASE CRS B25.0B
0018 1498000000-E 610  645 TON 48.50 31282.50 50.00 32250.00 54.00 34830.00ASP CONC INTR CRS I19.0B
0019 1519000000-E 610  555 TON 43.00 23865.00 50.00 27750.00 52.00 28860.00ASP CONC SURF CRS S9.5B
0020 1560000000-E 620  85 TON 195.00 16575.00 195.00 16575.00 205.00 17425.00ASP FOR PLANT MIX  PG64-22
0021 1693000000-E 654  100 TON 95.00 9500.00 95.00 9500.00 102.00 10200.00ASPH PM PAVEMENT REPAIR
0022 2000000000-N 806  7 EA  140.00 980.00 200.00 1400.00 150.00 1050.00RIGHT OF WAY MARKERS
0023 2286000000-N 840  5 EA  1200.00 6000.00 1500.00 7500.00 1284.00 6420.00MASNRY DRAINAGE STRUCT
0024 2352000000-N 840  1 EA  500.00 500.00 1000.00 1000.00 535.00 535.00FRAME W/GRATE 840.***** STD

(840.24)
0025 2366000000-N 840  3 EA  500.00 1500.00 1000.00 3000.00 535.00 1605.00FRAME W/2GRTS 840.24 STD
0026 2367000000-N 840  1 EA  500.00 500.00 1000.00 1000.00 535.00 535.00FRAME W/2GRTS 840.29 STD
0027 2374000000-N 840  1 EA  500.00 500.00 1000.00 1000.00 535.00 535.00FRAME-GRT-HD 840.03 **

(E)
0028 2549000000-E 846  55 LF  15.00 825.00 50.00 2750.00 47.10 2590.502'-6"CONC CURB & GUTTER
0029 2556000000-E 846  50 LF  15.00 750.00 50.00 2500.00 32.10 1605.00SHOULDER BERM GUTTER
0030 2591000000-E 848  30 SY  32.00 960.00 100.00 3000.00 59.00 1770.004" CONCRETE SIDEWALK
0031 3030000000-E 862  325 LF  10.00 3250.00 10.00 3250.00 10.70 3477.50STL BM GUARDRAIL
0032 3150000000-N 862  5 EA  50.00 250.00 10.00 50.00 54.00 270.00ADDIT GUARDRAIL POSTS
0033 3215000000-N 862  4 EA  900.00 3600.00 1000.00 4000.00 963.00 3852.00GR ANCHOR TYPE III
0034 3270000000-N SP   4 EA  1600.00 6400.00 2000.00 8000.00 1712.00 6848.00GR ANCHOR TYPE 350
0035 3649000000-E 876  90 TON 33.00 2970.00 33.00 2970.00 35.50 3195.00PLAIN RIP RAP, CLASS B
0036 3656000000-E 876  910 SY  3.00 2730.00 3.00 2730.00 3.20 2912.00FILTER FABRIC FOR DRAINGE
0037 4025000000-E 901  10 SF  14.83 148.30 15.00 150.00 15.00 150.00CONTR FURN, TYPE ***SIGN

(E)
0038 4072000000-E 903  26 LF  4.68 121.68 6.00 156.00 6.00 156.00SUPPORT, 3-LB STL U-CHAN



MAR 17, 2004 06:54 AM

TIP NO B-3602 2:00 PM 2 /  6 011

ALAMANCE

33156.3.2

MAR 16 2004 C200853
FED AID NO BRSTP-2312(2)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER ALAMANCE CREEK AND APPROACHES ON SR-2312.

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC

0.246 MI

DELLINGER, INC. THOMPSON ARTHUR DIVISION OF
APAC-ATLANTIC, INC.

MONROE,  NC GREENSBORO,  NC

0039 4102000000-N 904  2 EA  98.38 196.76 120.00 240.00 120.00 240.00SIGN ERECTION, TYPE E
0040 4155000000-N 907  16 EA  19.99 319.84 10.00 160.00 10.00 160.00DISPOSE SIGN SYST U-CHAN
0041 4400000000-E 1110  110 SF  6.45 709.50 8.00 880.00 7.50 825.00WORK ZONE SIGNS (STAT)
0042 4405000000-E 1110  112 SF  4.00 448.00 5.00 560.00 5.00 560.00WORK ZONE SIGNS (PORTABLE
0043 4410000000-E 1110  20 SF  4.00 80.00 5.00 100.00 5.00 100.00WORK ZONE SIGNS (BARRICDE
0044 4430000000-N 1130  30 EA  34.50 1035.00 35.00 1050.00 37.00 1110.00DRUMS
0045 4435000000-N 1135  30 EA  9.50 285.00 10.00 300.00 11.00 330.00CONES
0046 4445000000-E 1145  48 LF  9.80 470.40 13.00 624.00 14.00 672.00BARRICADES (TYPE III)
0047 4455000000-N 1150  90 MD  120.00 10800.00 80.00 7200.00 128.00 11520.00FLAGGER
0048 4810000000-E 1205  20,900 LF  0.21 4389.00 0.25 5225.00 0.27 5643.00PAINT PVMT MARKINGS 4"
0049 6000000000-E 1605  425 LF  4.37 1857.25 2.50 1062.50 2.30 977.50TEMPORARY SILT FENCE
0050 6006000000-E 1610  150 TON 33.00 4950.00 35.00 5250.00 35.30 5295.00EROS CONTRL STONE CL A
0051 6009000000-E 1610  260 TON 33.00 8580.00 35.00 9100.00 35.30 9178.00EROS CONTRL STONE CL B
0052 6012000000-E 1610  265 TON 22.00 5830.00 25.00 6625.00 23.50 6227.50SEDIMENT CONTROL STONE
0053 6015000000-E 1615  2 ACR 400.00 800.00 400.00 800.00 482.00 964.00TEMPORARY MULCHING
0054 6018000000-E 1620  100 LB  3.00 300.00 6.00 600.00 3.20 320.00SEED FOR TEMP SEEDING
0055 6021000000-E 1620 0.25 TON 320.00 80.00 900.00 225.00 750.00 187.50FERT FOR TEMP SEEDING
0056 6024000000-E 1622  30 LF  15.00 450.00 15.00 450.00 16.00 480.00TEMPORARY SLOPE DRAINS
0057 6027000000-N 1622  1 EA  200.00 200.00 200.00 200.00 214.00 214.00INLET PROTCN @ SLOPE DRNS
0058 6030000000-E 1630  650 CY  8.00 5200.00 8.00 5200.00 8.55 5557.50SILT EXCAVATION
0059 6033000000-E 1631  500 SY  1.00 500.00 1.25 625.00 2.00 1000.00SYNTHETIC ROVING
0060 6036000000-E 1631  770 SY  3.00 2310.00 2.00 1540.00 2.00 1540.00MATTING FOR EROS CONTROL
0061 6042000000-E 1632  100 LF  2.04 204.00 4.00 400.00 2.20 220.001/4" HARDWARE CLOTH
0062 6070000000-N SP   8 EA  375.00 3000.00 1.00 8.00 1070.00 8560.00SPECIAL STILLING BASINS
0063 6084000000-E 1660  2 ACR 1200.00 2400.00 1500.00 3000.00 1520.00 3040.00SEEDING AND MULCHING
0064 6087000000-E 1660  1 ACR 50.00 50.00 30.00 30.00 65.00 65.00MOWING
0065 6090000000-E 1661  50 LB  5.00 250.00 8.00 400.00 7.50 375.00SEED FOR REPAIR SEEDING
0066 6093000000-E 1661 0.25 TON 640.00 160.00 600.00 150.00 1284.00 321.00FERT FOR REPAIR SEEDING
0067 6096000000-E 1662  50 LB  3.00 150.00 2.00 100.00 2.25 112.50SEED FOR SUPP SEEDING
0068 6108000000-E 1665 1.25 TON 220.00 275.00 200.00 250.00 535.00 668.75FERTILIZER TOPDRESSING
0069 6114000000-N SP  1.5 HR  50.00 75.00 25.00 37.50 65.00 97.50SPECIALIZED HAND MOWING
0070 6117000000-N 1675  8 EA  1.00 8.00 100.00 800.00 107.00 856.00RESPONSE FOR EROS CONTROL
0071 6123000000-E 1670 0.75 ACR 1300.00 975.00 1500.00 1125.00 1500.00 1125.00REFORESTATION

STRUCTURE ITEMS

0072 8017000000-N SP  Lump Sum 22965.00 10000.00 46250.00CM&R TEMP ACCESS ***********
(17+20.00-L-)

0073 8035000000-N 402 Lump Sum 23765.00 20000.00 44150.00REMV EXIST STR **********
(17+20.00-L-)

0074 8084000000-N 410 Lump Sum 6000.00 3000.00 17850.00FND EXCAV EB** STA*******
(1, 17+20.00-L-)



MAR 17, 2004 06:54 AM

TIP NO B-3602 2:00 PM 3 /  6 011

ALAMANCE

33156.3.2

MAR 16 2004 C200853
FED AID NO BRSTP-2312(2)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER ALAMANCE CREEK AND APPROACHES ON SR-2312.

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC

0.246 MI

DELLINGER, INC. THOMPSON ARTHUR DIVISION OF
APAC-ATLANTIC, INC.

MONROE,  NC GREENSBORO,  NC

0075 8105500000-E SP  91.5 LF  160.00 14640.00 650.00 59475.00 380.15 34783.73**'-**" DRILLD PIER IN SOIL
(3'-0")

0076 8105600000-E SP   22 LF  1000.00 22000.00 2500.00 55000.00 2496.20 54916.40**'-**" DRILLD PIER NO SOIL
(3'-0")

0077 8111000000-E SP  84.6 LF  185.00 15651.00 100.00 8460.00 137.75 11653.65PERM STL CASING FOR ** PIER
(3'-0")

0078 8115000000-N SP   2 EA  500.00 1000.00 1500.00 3000.00 1385.00 2770.00CROSSHOLE SONIC LOGGING
0079 8116000000-E SP  494.4 LF  7.50 3708.00 6.00 2966.40 22.50 11124.00CSL TUBES
0080 8182000000-E 420 96.9 CY  535.00 51841.50 1000.00 96900.00 623.10 60378.39CLASS A CONCRETE (BRIDGE)
0081 8210000000-N 422 Lump Sum 18950.00 25000.00 30850.00BRG APPR SLAB ***********

(17+20.00-L-)
0082 8217000000-E 425  20,994 LB  0.63 13226.22 0.75 15745.50 0.84 17634.96REINF STEEL (BRIDGE)
0083 8238000000-E 425  2,110 LB  1.05 2215.50 1.00 2110.00 1.30 2743.00SPIRAL COL REINF STL BRG
0084 8364000000-E 450  175 LF  50.85 8898.75 35.00 6125.00 81.09 14190.75HP12X53 PILES
0085 8482000000-E 460  110 LF  134.00 14740.00 150.00 16500.00 157.53 17328.30THREE BAR METAL RAIL
0086 8503000000-E 460 117.7 LF  61.50 7238.55 90.00 10593.00 65.91 7757.61CONCRETE BARRIER RAIL
0087 8608000000-E 876  360 TON 30.00 10800.00 40.00 14400.00 37.45 13482.00PLAIN RIP RAP II (2'-0")
0088 8622000000-E 876  410 SY  2.40 984.00 3.00 1230.00 3.20 1312.00FILTER FABRIC FOR DRAINAGE
0089 8657000000-N 430 Lump Sum 3850.00 5000.00 3300.00ELASTOMERIC BEARINGS
0090 8762000000-E 430 1,526.3 LF  91.00 138893.30 80.00 122104.00 153.30 233981.793'-0"X 1'-9"PRESTR SLABS

 

    TOTAL 747776.55 TOTAL 825792.90 TOTAL 1021176.33CONTRACT TOTAL

 

    SUB-TOTAL 366409.73 SUB-TOTAL 348184.00 SUB-TOTAL 394719.75ROADWAY ITEMS
    SUB-TOTAL 381366.82 SUB-TOTAL 477608.90 SUB-TOTAL 626456.58STRUCTURE ITEMS



MAR 17, 2004 06:54 AM

TIP NO B-3602 2:00 PM 4 /  6 011

ALAMANCE

33156.3.2

MAR 16 2004 C200853
FED AID NO BRSTP-2312(2)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER ALAMANCE CREEK AND APPROACHES ON SR-2312.

TRIANGLE GRADING & PAVING,
INC.

BURLINGTON,  NC

0.246 MI

  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 50000.00MOBILIZATION
0002 0029000000-N SP  Lump Sum 20000.00REINF BRG APPR **********

(17+18.00)
0003 0050000000-E 226  1 ACR 6000.00 6000.00SUPP CLEARING & GRUBBING
0004 0057000000-E 226  500 CY  12.00 6000.00UNDERCUT EXCAVATION
0005 0063000000-N SP  Lump Sum 150000.00GRADING
0006 0106000000-E 230  2,100 CY  15.00 31500.00BORROW EXCAVATION
0007 0134000000-E 240  100 CY  15.00 1500.00DRAINAGE DITCH EXCAVATION
0008 0318000000-E 300  40 TON 30.00 1200.00FNDATION MATL, MINOR STRS
0009 0343000000-E 310  160 LF  25.00 4000.0015" SIDE DRAIN PIPE
0010 0366000000-E 310  176 LF  25.00 4400.0015" RC PIPE CULV III
0011 0378000000-E 310  72 LF  35.00 2520.0024" RC PIPE CULV III
0012 0453000000-E 310  10 EA  750.00 7500.00**" PIPE END SECTION

(15")
0013 0708000000-E 310  28 LF  35.00 980.0015" BCCSP B 0.064"
0014 0806000000-E 310  2 EA  500.00 1000.0015" BCCS ELB B 0.064"
0015 0995000000-E 340  139 LF  15.00 2085.00PIPE REMOVAL
0016 1220000000-E 545  200 TON 30.00 6000.00INCIDENTAL STONE BASE
0017 1489000000-E 610  485 TON 60.00 29100.00ASP CONC BASE CRS B25.0B
0018 1498000000-E 610  645 TON 60.00 38700.00ASP CONC INTR CRS I19.0B
0019 1519000000-E 610  555 TON 60.00 33300.00ASP CONC SURF CRS S9.5B
0020 1560000000-E 620  85 TON 200.00 17000.00ASP FOR PLANT MIX  PG64-22
0021 1693000000-E 654  100 TON 100.00 10000.00ASPH PM PAVEMENT REPAIR
0022 2000000000-N 806  7 EA  140.00 980.00RIGHT OF WAY MARKERS
0023 2286000000-N 840  5 EA  1500.00 7500.00MASNRY DRAINAGE STRUCT
0024 2352000000-N 840  1 EA  500.00 500.00FRAME W/GRATE 840.***** STD

(840.24)
0025 2366000000-N 840  3 EA  500.00 1500.00FRAME W/2GRTS 840.24 STD
0026 2367000000-N 840  1 EA  500.00 500.00FRAME W/2GRTS 840.29 STD
0027 2374000000-N 840  1 EA  500.00 500.00FRAME-GRT-HD 840.03 **

(E)
0028 2549000000-E 846  55 LF  30.00 1650.002'-6"CONC CURB & GUTTER
0029 2556000000-E 846  50 LF  30.00 1500.00SHOULDER BERM GUTTER
0030 2591000000-E 848  30 SY  60.00 1800.004" CONCRETE SIDEWALK
0031 3030000000-E 862  325 LF  9.50 3087.50STL BM GUARDRAIL
0032 3150000000-N 862  5 EA  22.00 110.00ADDIT GUARDRAIL POSTS
0033 3215000000-N 862  4 EA  900.00 3600.00GR ANCHOR TYPE III
0034 3270000000-N SP   4 EA  1950.00 7800.00GR ANCHOR TYPE 350
0035 3649000000-E 876  90 TON 50.00 4500.00PLAIN RIP RAP, CLASS B
0036 3656000000-E 876  910 SY  3.50 3185.00FILTER FABRIC FOR DRAINGE
0037 4025000000-E 901  10 SF  14.83 148.30CONTR FURN, TYPE ***SIGN

(E)
0038 4072000000-E 903  26 LF  4.68 121.68SUPPORT, 3-LB STL U-CHAN



MAR 17, 2004 06:54 AM

TIP NO B-3602 2:00 PM 5 /  6 011

ALAMANCE

33156.3.2

MAR 16 2004 C200853
FED AID NO BRSTP-2312(2)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER ALAMANCE CREEK AND APPROACHES ON SR-2312.

TRIANGLE GRADING & PAVING,
INC.

BURLINGTON,  NC

0.246 MI

  

0039 4102000000-N 904  2 EA  98.38 196.76SIGN ERECTION, TYPE E
0040 4155000000-N 907  16 EA  19.99 319.84DISPOSE SIGN SYST U-CHAN
0041 4400000000-E 1110  110 SF  8.00 880.00WORK ZONE SIGNS (STAT)
0042 4405000000-E 1110  112 SF  3.98 445.76WORK ZONE SIGNS (PORTABLE
0043 4410000000-E 1110  20 SF  3.98 79.60WORK ZONE SIGNS (BARRICDE
0044 4430000000-N 1130  30 EA  75.00 2250.00DRUMS
0045 4435000000-N 1135  30 EA  20.00 600.00CONES
0046 4445000000-E 1145  48 LF  10.00 480.00BARRICADES (TYPE III)
0047 4455000000-N 1150  90 MD  225.00 20250.00FLAGGER
0048 4810000000-E 1205  20,900 LF  0.25 5225.00PAINT PVMT MARKINGS 4"
0049 6000000000-E 1605  425 LF  2.10 892.50TEMPORARY SILT FENCE
0050 6006000000-E 1610  150 TON 45.00 6750.00EROS CONTRL STONE CL A
0051 6009000000-E 1610  260 TON 45.00 11700.00EROS CONTRL STONE CL B
0052 6012000000-E 1610  265 TON 40.00 10600.00SEDIMENT CONTROL STONE
0053 6015000000-E 1615  2 ACR 450.00 900.00TEMPORARY MULCHING
0054 6018000000-E 1620  100 LB  3.00 300.00SEED FOR TEMP SEEDING
0055 6021000000-E 1620 0.25 TON 700.00 175.00FERT FOR TEMP SEEDING
0056 6024000000-E 1622  30 LF  15.00 450.00TEMPORARY SLOPE DRAINS
0057 6027000000-N 1622  1 EA  200.00 200.00INLET PROTCN @ SLOPE DRNS
0058 6030000000-E 1630  650 CY  20.00 13000.00SILT EXCAVATION
0059 6033000000-E 1631  500 SY  1.80 900.00SYNTHETIC ROVING
0060 6036000000-E 1631  770 SY  1.80 1386.00MATTING FOR EROS CONTROL
0061 6042000000-E 1632  100 LF  2.04 204.001/4" HARDWARE CLOTH
0062 6070000000-N SP   8 EA  500.00 4000.00SPECIAL STILLING BASINS
0063 6084000000-E 1660  2 ACR 1420.00 2840.00SEEDING AND MULCHING
0064 6087000000-E 1660  1 ACR 60.00 60.00MOWING
0065 6090000000-E 1661  50 LB  7.00 350.00SEED FOR REPAIR SEEDING
0066 6093000000-E 1661 0.25 TON 1200.00 300.00FERT FOR REPAIR SEEDING
0067 6096000000-E 1662  50 LB  2.10 105.00SEED FOR SUPP SEEDING
0068 6108000000-E 1665 1.25 TON 500.00 625.00FERTILIZER TOPDRESSING
0069 6114000000-N SP  1.5 HR  60.00 90.00SPECIALIZED HAND MOWING
0070 6117000000-N 1675  8 EA  100.00 800.00RESPONSE FOR EROS CONTROL
0071 6123000000-E 1670 0.75 ACR 1400.00 1050.00REFORESTATION

STRUCTURE ITEMS

0072 8017000000-N SP  Lump Sum 15000.00CM&R TEMP ACCESS ***********
(17+20.00-L-)

0073 8035000000-N 402 Lump Sum 15000.00REMV EXIST STR **********
(17+20.00-L-)

0074 8084000000-N 410 Lump Sum 10000.00FND EXCAV EB** STA*******
(1, 17+20.00-L-)



MAR 17, 2004 06:54 AM

TIP NO B-3602 2:00 PM 6 /  6 011

ALAMANCE

33156.3.2

MAR 16 2004 C200853
FED AID NO BRSTP-2312(2)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER ALAMANCE CREEK AND APPROACHES ON SR-2312.

TRIANGLE GRADING & PAVING,
INC.

BURLINGTON,  NC

0.246 MI

  

0075 8105500000-E SP  91.5 LF  300.00 27450.00**'-**" DRILLD PIER IN SOIL
(3'-0")

0076 8105600000-E SP   22 LF  1200.00 26400.00**'-**" DRILLD PIER NO SOIL
(3'-0")

0077 8111000000-E SP  84.6 LF  200.00 16920.00PERM STL CASING FOR ** PIER
(3'-0")

0078 8115000000-N SP   2 EA  500.00 1000.00CROSSHOLE SONIC LOGGING
0079 8116000000-E SP  494.4 LF  10.00 4944.00CSL TUBES
0080 8182000000-E 420 96.9 CY  900.00 87210.00CLASS A CONCRETE (BRIDGE)
0081 8210000000-N 422 Lump Sum 30000.00BRG APPR SLAB ***********

(17+20.00-L-)
0082 8217000000-E 425  20,994 LB  0.80 16795.20REINF STEEL (BRIDGE)
0083 8238000000-E 425  2,110 LB  1.75 3692.50SPIRAL COL REINF STL BRG
0084 8364000000-E 450  175 LF  60.00 10500.00HP12X53 PILES
0085 8482000000-E 460  110 LF  150.00 16500.00THREE BAR METAL RAIL
0086 8503000000-E 460 117.7 LF  65.00 7650.50CONCRETE BARRIER RAIL
0087 8608000000-E 876  360 TON 55.00 19800.00PLAIN RIP RAP II (2'-0")
0088 8622000000-E 876  410 SY  3.00 1230.00FILTER FABRIC FOR DRAINAGE
0089 8657000000-N 430 Lump Sum 10000.00ELASTOMERIC BEARINGS
0090 8762000000-E 430 1,526.3 LF  125.00 190787.503'-0"X 1'-9"PRESTR SLABS

 

    TOTAL 1061051.64CONTRACT TOTAL

 

    SUB-TOTAL 550171.94ROADWAY ITEMS
    SUB-TOTAL 510879.70STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  747776.55DANE CONSTRUCTION, INC.
     2  825792.90DELLINGER, INC.
     3  1021176.33THOMPSON ARTHUR DIVISION OF APAC-ATLANTIC, INC.
     4  1061051.64TRIANGLE GRADING & PAVING, INC.



MAR 17, 2004 06:54 AM

TIP NO U-2524E 2:00 PM 1 /  6 012

GUILFORD

34820.3.22

MAR 16 2004 C201076
FED AID NO STATE FUNDED

ITS.

GREENSBORO OUTER LOOP.

WORLD FIBER TECHNOLOGIES,
INC.

ALPHARETTA,  GA

43.000 KM

TRAFFIC CONTROL DEVICES, INC. TRANS TECH ELECTRIC, L. P.

ALTAMONTE SPRNGS,  FL SOUTH BEND,  IN

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 51932.00 160000.00 170000.00MOBILIZATION
0002 3030000000-M 862 384.81 M   36.00 13853.16 35.00 13468.35 50.00 19240.50STL BM GRDRAIL
0003 3150000000-N 862  10 EA  60.50 605.00 59.00 590.00 45.00 450.00ADDIT GUARDRAIL POSTS
0004 3210000000-N 862  2 EA  440.20 880.40 430.00 860.00 620.00 1240.00GR ANCHOR TYPE CAT-1
0005 3285000000-N SP   6 EA  1650.90 9905.40 1600.00 9600.00 1600.00 9600.00GR ANCHOR TYPE M-350
0006 3389600000-N 865  3 EA  990.52 2971.56 960.00 2880.00 1900.00 5700.00CBL GUIDERAIL ANCH UNIT
0007 3420000000-M SP  160.875 M   14.44 2323.04 14.00 2252.25 25.00 4021.88GENERIC GUARDRAIL ITEM (M)

REMOVE AND RESET EXISTING CABLE GUIDERAIL
0008 3420000000-M SP  102.375 M   10.83 1108.72 10.50 1074.94 5.00 511.88GENERIC GUARDRAIL ITEM (M)

REMOVE EXISTING CABLE GUIDERAIL
0009 3435000000-N SP   1 EA  385.20 385.20 375.00 375.00 450.00 450.00GENERIC GUARDRAIL ITEM (EA)

REMOVE AND RESET EXISTING CAT-1
0010 3435000000-N SP   1 EA  660.34 660.34 640.00 640.00 1900.00 1900.00GENERIC GUARDRAIL ITEM (EA)

REMOVE AND RESET EXISTING IMPACT ATTENUATOR
UNIT

0011 4083200000-N SP  Lump Sum 56373.52 48135.00 55000.00OVRHD DYN MESS SIGN ASSEM DMS**
(DMS-1)

0012 4083200000-N SP  Lump Sum 56373.52 53620.00 55000.00OVRHD DYN MESS SIGN ASSEM DMS**
(DMS-2)

0013 4083200000-N SP  Lump Sum 56373.52 52545.00 55000.00OVRHD DYN MESS SIGN ASSEM DMS**
(DMS-3)

0014 4083200000-N SP  Lump Sum 56373.52 54495.00 60000.00OVRHD DYN MESS SIGN ASSEM DMS**
(DMS-4)

0015 4083200000-N SP  Lump Sum 56374.00 52822.00 55000.00OVRHD DYN MESS SIGN ASSEM DMS**
(DMS-5)

0016 4083200000-N SP  Lump Sum 56267.50 57670.00 60000.00OVRHD DYN MESS SIGN ASSEM DMS**
(DMS-6)

0017 4355000000-N SP  Lump Sum 5888.07 6873.76 5500.00DYNAMIC MESS SIGN SYST INTEGRATION
0018 4355100000-N SP  Lump Sum 53013.42 88470.00 75000.00DYNAMIC MESSAGE SIGN SYS DMS**

(DMS-1)
0019 4355100000-N SP  Lump Sum 56237.73 88470.00 75000.00DYNAMIC MESSAGE SIGN SYS DMS**

(DMS-2)
0020 4355100000-N SP  Lump Sum 56650.00 88470.00 75000.00DYNAMIC MESSAGE SIGN SYS DMS**

(DMS-3)
0021 4355100000-N SP  Lump Sum 57796.90 88470.00 75000.00DYNAMIC MESSAGE SIGN SYS DMS**

(DMS-4)
0022 4355100000-N SP  Lump Sum 56132.90 88470.00 75000.00DYNAMIC MESSAGE SIGN SYS DMS**

(DMS-5)
0023 4355100000-N SP  Lump Sum 59149.00 88470.00 75000.00DYNAMIC MESSAGE SIGN SYS DMS**

(DMS-6)
0024 4355300000-N SP  Lump Sum 5523.00 12805.00 10000.00DYNAMIC MESS SIGN MAIN TRAIN
0025 4355310000-N SP  Lump Sum 1295.40 1375.00 1000.00DYNAMIC MESS SIGN APP TEST
0026 4355320000-N SP  Lump Sum 1931.30 2050.00 1000.00DYN MESS SIGN OPER FACT TEST
0027 4355330000-N SP  Lump Sum 2001.90 4170.00 4000.00DYN MESS SIGN OPER FLD TEST
0028 4355340000-N SP  Lump Sum 3532.84 6305.00 3000.00DYNAMIC MESS SIGN BNCH TEST
0029 4370000000-N SP  Lump Sum 5888.10 15622.00 13000.00GENERIC SIGNING ITEM (LS)

DYNAMIC MESSAGE SIGN SYSTEM NTCIP ACCEPTANCE
TESTS



MAR 17, 2004 06:54 AM

TIP NO U-2524E 2:00 PM 2 /  6 012

GUILFORD

34820.3.22

MAR 16 2004 C201076
FED AID NO STATE FUNDED

ITS.

GREENSBORO OUTER LOOP.

WORLD FIBER TECHNOLOGIES,
INC.

ALPHARETTA,  GA

43.000 KM

TRAFFIC CONTROL DEVICES, INC. TRANS TECH ELECTRIC, L. P.

ALTAMONTE SPRNGS,  FL SOUTH BEND,  IN

0030 4400000000-M 1110  29 M2  175.90 5101.10 32.00 928.00 50.00 1450.00WORK ZONE SIGNS (STAT)
0031 4405000000-M 1110  74 M2  183.73 13596.02 32.00 2368.00 50.00 3700.00WORK ZONE SIGNS (PORT)
0032 4415000000-N 1115  2 EA  3532.84 7065.68 1590.00 3180.00 3000.00 6000.00FLASHING ARROW PNL TYPE C
0033 4420000000-N 1120  4 EA  5888.10 23552.40 795.00 3180.00 5000.00 20000.00CHANGEABLE MESSAGE SIGNS
0034 4425000000-N 1125  2 EA  21.00 42.00 10.00 20.00 50.00 100.00WARNING FLAG SETS
0035 4430000000-N 1130  200 EA  38.00 7600.00 41.00 8200.00 80.00 16000.00DRUMS
0036 4435000000-N 1135  200 EA  18.00 3600.00 10.65 2130.00 22.00 4400.00CONES
0037 4455000000-N 1150  90 MD  49.00 4410.00 221.00 19890.00 96.00 8640.00FLAGGER
0038 4480000000-N 1165  3 EA  11187.32 33561.96 2243.00 6729.00 5000.00 15000.00TRUCK MTD IMP ATTN 60 MPH
0039 4510000000-N SP   72 HR  40.00 2880.00 38.50 2772.00 75.00 5400.00POLICE
0040 7252000000-M 1710  2,600 M   4.04 10504.00 3.55 9230.00 4.00 10400.00MESSENGER CABLE (6.35MM)
0041 7276000000-M 1715  50 M   170.00 8500.00 96.25 4812.50 82.00 4100.00JACK & BORE
0042 7279000000-M 1715  36,000 M   0.21 7560.00 1.06 38160.00 1.50 54000.00TRACER WIRE
0043 7302000000-M SP   2,000 M   32.00 64000.00 41.00 82000.00 42.00 84000.00DIR DRILL POLY COND 31.75 ** COND

(2)
0044 7302000000-M SP   2,500 M   34.00 85000.00 48.85 122125.00 52.00 130000.00DIR DRILL POLY COND 31.75 ** COND

(4)
0045 7312000000-N 1716  30 EA  552.00 16560.00 540.00 16200.00 800.00 24000.00JUNCTION BOX (***************)

(SPECIAL)
0046 7336000000-N 1716  218 EA  377.80 82360.40 505.00 110090.00 900.00 196200.00JUNCTION BOX (OVER-SIZED)
0047 7360000000-N 1720  6 EA  607.50 3645.00 727.00 4362.00 1000.00 6000.00WOOD POLE
0048 7372000000-N 1721  19 EA  225.00 4275.00 279.00 5301.00 600.00 11400.00GUY ASSEMBLY
0049 7384000000-M 1722  22 EA  320.00 7040.00 388.00 8536.00 800.00 17600.00*****MM RISER WITH ***********

(50MM, HEAT SHRINK TUBING)
0050 7516000000-M 1730  8,000 M   2.60 20800.00 4.00 32000.00 6.00 48000.00COMMUNICATIONS CABLE (** FIBER)

(12)
0051 7516000000-M 1730  40,000 M   5.60 224000.00 7.72 308800.00 10.00 400000.00COMMUNICATIONS CABLE (** FIBER)

(144)
0052 7528000000-M 1730  5,500 M   2.60 14300.00 2.70 14850.00 6.00 33000.00DROP CABLE
0053 7540000000-N 1731  30 EA  3240.00 97200.00 3123.00 93690.00 4000.00 120000.00AERIAL SPLICE ENCLOSURE
0054 7552000000-N 1731  42 EA  3596.40 151048.80 3206.00 134652.00 2500.00 105000.00INTERCONNECT CENTER
0055 7566000000-N 1733  198 EA  58.60 11602.80 55.40 10969.20 80.00 15840.00DELINEATOR MARKER
0056 7684000000-N 1750  5 EA  1526.70 7633.50 992.00 4960.00 800.00 4000.00SIGNAL CABINET FOUNDATION
0057 7688000000-N SP   3 EA  512.80 1538.40 547.00 1641.00 500.00 1500.00CABINET BASE ADAPTER
0058 7924000000-N SP   3 EA  3310.20 9930.60 5522.00 16566.00 3000.00 9000.00SPLICE CABINET
0059 7980000000-N SP   26 EA  8246.00 214396.00 8667.00 225342.00 7000.00 182000.00GENERIC SIGNAL ITEM (EA)

CCTV ASSEMBLY A
0060 7980000000-N SP   2 EA  9849.00 19698.00 8844.00 17688.00 9000.00 18000.00GENERIC SIGNAL ITEM (EA)

CCTV ASSEMBLY B
0061 7980000000-N SP   28 EA  7399.80 207194.40 10746.00 300888.00 7000.00 196000.00GENERIC SIGNAL ITEM (EA)

CCTV METAL POLE
0062 7980000000-N SP   4 EA  1962.00 7848.00 2216.00 8864.00 2000.00 8000.00GENERIC SIGNAL ITEM (EA)

FIBER OPTIC DEMULTIPLEXER     (FOTDEMUX)
0063 7980000000-N SP   4 EA  1962.00 7848.00 2216.00 8864.00 2000.00 8000.00GENERIC SIGNAL ITEM (EA)

FIBER OPTIC MULTIPLEXER       (FOTMUX)



MAR 17, 2004 06:54 AM

TIP NO U-2524E 2:00 PM 3 /  6 012

GUILFORD

34820.3.22

MAR 16 2004 C201076
FED AID NO STATE FUNDED

ITS.

GREENSBORO OUTER LOOP.

WORLD FIBER TECHNOLOGIES,
INC.

ALPHARETTA,  GA

43.000 KM

TRAFFIC CONTROL DEVICES, INC. TRANS TECH ELECTRIC, L. P.

ALTAMONTE SPRNGS,  FL SOUTH BEND,  IN

0064 7980000000-N SP   9 EA  920.30 8282.70 1166.00 10494.00 1500.00 13500.00GENERIC SIGNAL ITEM (EA)
FIBER OPTIC TRANSCEIVER (FOT)

0065 7980000000-N SP   1 EA  1913.60 1913.60 2062.00 2062.00 1500.00 1500.00GENERIC SIGNAL ITEM (EA)
FURNISH FIBER OPTIC DEMULTI- PLEXER (FOTDEMUX)

0066 7980000000-N SP   1 EA  1913.60 1913.60 2062.00 2062.00 1500.00 1500.00GENERIC SIGNAL ITEM (EA)
FURNISH FIBER OPTIC MULTIPLEX- ER (FOTMUX)

0067 7980000000-N SP   1 EA  871.40 871.40 1012.00 1012.00 1200.00 1200.00GENERIC SIGNAL ITEM (EA)
FURNISH FIBER OPTIC TRANSCEI- VER (FOT)

0068 7980000000-N SP   1 EA  1054.00 1054.00 1125.00 1125.00 1200.00 1200.00GENERIC SIGNAL ITEM (EA)
FURNISH VIDEO OPTICAL RECEIVER (VOR-D)

0069 7980000000-N SP   1 EA  1030.40 1030.40 5655.00 5655.00 7500.00 7500.00GENERIC SIGNAL ITEM (EA)
FURNISH VIDEO OPTICAL RECEIVER DEMULTIPLEXER
(VORDEMUX)

0070 7980000000-N SP   1 EA  1054.00 1054.00 1250.00 1250.00 1200.00 1200.00GENERIC SIGNAL ITEM (EA)
FURNISH VIDEO OPTICAL TRANS- MITTER (VOT-D)

0071 7980000000-N SP   1 EA  5299.30 5299.30 5655.00 5655.00 7500.00 7500.00GENERIC SIGNAL ITEM (EA)
FURNISH VIDEO OPTICAL TRANS- MITTER MULTIPLEXER
(VOTMUX)

0072 7980000000-N SP   26 EA  1079.30 28061.80 1375.00 35750.00 1500.00 39000.00GENERIC SIGNAL ITEM (EA)
VIDEO OPTICAL RECEIVER (VOR-D)

0073 7980000000-N SP   2 EA  5348.10 10696.20 5937.00 11874.00 8500.00 17000.00GENERIC SIGNAL ITEM (EA)
VIDEO OPTICAL RECEIVER DEMUL- TIPLEXER
(VORDEMUX)

0074 7980000000-N SP   2 EA  5348.10 10696.20 5937.00 11874.00 5500.00 11000.00GENERIC SIGNAL ITEM (EA)
VIDEO OPTICAL TRANSMITTER MULTIPLEXER (VOTMUX)

0075 7980000000-N SP   26 EA  1102.80 28672.80 1400.00 36400.00 1500.00 39000.00GENERIC SIGNAL ITEM (EA)
VIDEO OPTICAL TRANSMITTER     (VOT-D)

0076 7990000000-M SP   32,500 M   13.06 424450.00 12.40 403000.00 18.50 601250.00GENERIC SIGNAL ITEM (M)
UNDERGROUND POLYETHYLENE CON- DUITS, 31.75MM
(4)

 

    TOTAL 2697689.02 TOTAL 3249249.00 TOTAL 3549694.26CONTRACT TOTAL

 

    SUB-TOTAL 2697689.02 SUB-TOTAL 3249249.00 SUB-TOTAL 3549694.26ROADWAY ITEMS



MAR 17, 2004 06:54 AM

TIP NO U-2524E 2:00 PM 4 /  6 012

GUILFORD

34820.3.22

MAR 16 2004 C201076
FED AID NO STATE FUNDED

ITS.

GREENSBORO OUTER LOOP.

VIASYS SERVICES, INC.

LAKELAND,  FL

43.000 KM

  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 183383.42MOBILIZATION
0002 3030000000-M 862 384.81 M   50.27 19344.40STL BM GRDRAIL
0003 3150000000-N 862  10 EA  57.84 578.40ADDIT GUARDRAIL POSTS
0004 3210000000-N 862  2 EA  520.53 1041.06GR ANCHOR TYPE CAT-1
0005 3285000000-N SP   6 EA  2082.13 12492.78GR ANCHOR TYPE M-350
0006 3389600000-N 865  3 EA  1388.09 4164.27CBL GUIDERAIL ANCH UNIT
0007 3420000000-M SP  160.875 M   22.76 3661.52GENERIC GUARDRAIL ITEM (M)

REMOVE AND RESET EXISTING CABLE GUIDERAIL
0008 3420000000-M SP  102.375 M   3.79 388.00GENERIC GUARDRAIL ITEM (M)

REMOVE EXISTING CABLE GUIDERAIL
0009 3435000000-N SP   1 EA  347.02 347.02GENERIC GUARDRAIL ITEM (EA)

REMOVE AND RESET EXISTING CAT-1
0010 3435000000-N SP   1 EA  4626.95 4626.95GENERIC GUARDRAIL ITEM (EA)

REMOVE AND RESET EXISTING IMPACT ATTENUATOR
UNIT

0011 4083200000-N SP  Lump Sum 39593.12OVRHD DYN MESS SIGN ASSEM DMS**
(DMS-1)

0012 4083200000-N SP  Lump Sum 43007.96OVRHD DYN MESS SIGN ASSEM DMS**
(DMS-2)

0013 4083200000-N SP  Lump Sum 43448.58OVRHD DYN MESS SIGN ASSEM DMS**
(DMS-3)

0014 4083200000-N SP  Lump Sum 44660.30OVRHD DYN MESS SIGN ASSEM DMS**
(DMS-4)

0015 4083200000-N SP  Lump Sum 42897.80OVRHD DYN MESS SIGN ASSEM DMS**
(DMS-5)

0016 4083200000-N SP  Lump Sum 46102.78OVRHD DYN MESS SIGN ASSEM DMS**
(DMS-6)

0017 4355000000-N SP  Lump Sum 8177.86DYNAMIC MESS SIGN SYST INTEGRATION
0018 4355100000-N SP  Lump Sum 85019.07DYNAMIC MESSAGE SIGN SYS DMS**

(DMS-1)
0019 4355100000-N SP  Lump Sum 85019.07DYNAMIC MESSAGE SIGN SYS DMS**

(DMS-2)
0020 4355100000-N SP  Lump Sum 85019.07DYNAMIC MESSAGE SIGN SYS DMS**

(DMS-3)
0021 4355100000-N SP  Lump Sum 85019.07DYNAMIC MESSAGE SIGN SYS DMS**

(DMS-4)
0022 4355100000-N SP  Lump Sum 85019.07DYNAMIC MESSAGE SIGN SYS DMS**

(DMS-5)
0023 4355100000-N SP  Lump Sum 85019.07DYNAMIC MESSAGE SIGN SYS DMS**

(DMS-6)
0024 4355300000-N SP  Lump Sum 16830.26DYNAMIC MESS SIGN MAIN TRAIN
0025 4355310000-N SP  Lump Sum 1751.24DYNAMIC MESS SIGN APP TEST
0026 4355320000-N SP  Lump Sum 1897.05DYN MESS SIGN OPER FACT TEST
0027 4355330000-N SP  Lump Sum 3402.95DYN MESS SIGN OPER FLD TEST
0028 4355340000-N SP  Lump Sum 3470.21DYNAMIC MESS SIGN BNCH TEST
0029 4370000000-N SP  Lump Sum 15895.72GENERIC SIGNING ITEM (LS)

DYNAMIC MESSAGE SIGN SYSTEM NTCIP ACCEPTANCE
TESTS
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TIP NO U-2524E 2:00 PM 5 /  6 012

GUILFORD

34820.3.22

MAR 16 2004 C201076
FED AID NO STATE FUNDED

ITS.

GREENSBORO OUTER LOOP.

VIASYS SERVICES, INC.

LAKELAND,  FL

43.000 KM

  

0030 4400000000-M 1110  29 M2  37.13 1076.77WORK ZONE SIGNS (STAT)
0031 4405000000-M 1110  74 M2  34.66 2564.84WORK ZONE SIGNS (PORT)
0032 4415000000-N 1115  2 EA  4393.87 8787.74FLASHING ARROW PNL TYPE C
0033 4420000000-N 1120  4 EA  21041.06 84164.24CHANGEABLE MESSAGE SIGNS
0034 4425000000-N 1125  2 EA  8.05 16.10WARNING FLAG SETS
0035 4430000000-N 1130  200 EA  40.53 8106.00DRUMS
0036 4435000000-N 1135  200 EA  18.96 3792.00CONES
0037 4455000000-N 1150  90 MD  359.13 32321.70FLAGGER
0038 4480000000-N 1165  3 EA  11386.93 34160.79TRUCK MTD IMP ATTN 60 MPH
0039 4510000000-N SP   72 HR  247.41 17813.52POLICE
0040 7252000000-M 1710  2,600 M   4.67 12142.00MESSENGER CABLE (6.35MM)
0041 7276000000-M 1715  50 M   204.65 10232.50JACK & BORE
0042 7279000000-M 1715  36,000 M   1.49 53640.00TRACER WIRE
0043 7302000000-M SP   2,000 M   86.60 173200.00DIR DRILL POLY COND 31.75 ** COND

(2)
0044 7302000000-M SP   2,500 M   59.35 148375.00DIR DRILL POLY COND 31.75 ** COND

(4)
0045 7312000000-N 1716  30 EA  574.62 17238.60JUNCTION BOX (***************)

(SPECIAL)
0046 7336000000-N 1716  218 EA  435.16 94864.88JUNCTION BOX (OVER-SIZED)
0047 7360000000-N 1720  6 EA  2257.31 13543.86WOOD POLE
0048 7372000000-N 1721  19 EA  235.08 4466.52GUY ASSEMBLY
0049 7384000000-M 1722  22 EA  827.01 18194.22*****MM RISER WITH ***********

(50MM, HEAT SHRINK TUBING)
0050 7516000000-M 1730  8,000 M   3.24 25920.00COMMUNICATIONS CABLE (** FIBER)

(12)
0051 7516000000-M 1730  40,000 M   7.92 316800.00COMMUNICATIONS CABLE (** FIBER)

(144)
0052 7528000000-M 1730  5,500 M   2.89 15895.00DROP CABLE
0053 7540000000-N 1731  30 EA  3694.52 110835.60AERIAL SPLICE ENCLOSURE
0054 7552000000-N 1731  42 EA  4211.32 176875.44INTERCONNECT CENTER
0055 7566000000-N 1733  198 EA  65.82 13032.36DELINEATOR MARKER
0056 7684000000-N 1750  5 EA  1286.29 6431.45SIGNAL CABINET FOUNDATION
0057 7688000000-N SP   3 EA  444.78 1334.34CABINET BASE ADAPTER
0058 7924000000-N SP   3 EA  4534.52 13603.56SPLICE CABINET
0059 7980000000-N SP   26 EA  9201.67 239243.42GENERIC SIGNAL ITEM (EA)

CCTV ASSEMBLY A
0060 7980000000-N SP   2 EA  10964.89 21929.78GENERIC SIGNAL ITEM (EA)

CCTV ASSEMBLY B
0061 7980000000-N SP   28 EA  7986.86 223632.08GENERIC SIGNAL ITEM (EA)

CCTV METAL POLE
0062 7980000000-N SP   4 EA  2807.57 11230.28GENERIC SIGNAL ITEM (EA)

FIBER OPTIC DEMULTIPLEXER     (FOTDEMUX)
0063 7980000000-N SP   4 EA  2782.81 11131.24GENERIC SIGNAL ITEM (EA)

FIBER OPTIC MULTIPLEXER       (FOTMUX)
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VIASYS SERVICES, INC.

LAKELAND,  FL
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0064 7980000000-N SP   9 EA  1777.79 16000.11GENERIC SIGNAL ITEM (EA)
FIBER OPTIC TRANSCEIVER (FOT)

0065 7980000000-N SP   1 EA  2867.43 2867.43GENERIC SIGNAL ITEM (EA)
FURNISH FIBER OPTIC DEMULTI- PLEXER (FOTDEMUX)

0066 7980000000-N SP   1 EA  2747.72 2747.72GENERIC SIGNAL ITEM (EA)
FURNISH FIBER OPTIC MULTIPLEX- ER (FOTMUX)

0067 7980000000-N SP   1 EA  1717.94 1717.94GENERIC SIGNAL ITEM (EA)
FURNISH FIBER OPTIC TRANSCEI- VER (FOT)

0068 7980000000-N SP   1 EA  1168.40 1168.40GENERIC SIGNAL ITEM (EA)
FURNISH VIDEO OPTICAL RECEIVER (VOR-D)

0069 7980000000-N SP   1 EA  5907.59 5907.59GENERIC SIGNAL ITEM (EA)
FURNISH VIDEO OPTICAL RECEIVER DEMULTIPLEXER
(VORDEMUX)

0070 7980000000-N SP   1 EA  1305.78 1305.78GENERIC SIGNAL ITEM (EA)
FURNISH VIDEO OPTICAL TRANS- MITTER (VOT-D)

0071 7980000000-N SP   1 EA  5907.59 5907.59GENERIC SIGNAL ITEM (EA)
FURNISH VIDEO OPTICAL TRANS- MITTER MULTIPLEXER
(VOTMUX)

0072 7980000000-N SP   26 EA  1385.44 36021.44GENERIC SIGNAL ITEM (EA)
VIDEO OPTICAL RECEIVER (VOR-D)

0073 7980000000-N SP   2 EA  6174.14 12348.28GENERIC SIGNAL ITEM (EA)
VIDEO OPTICAL RECEIVER DEMUL- TIPLEXER
(VORDEMUX)

0074 7980000000-N SP   2 EA  6174.14 12348.28GENERIC SIGNAL ITEM (EA)
VIDEO OPTICAL TRANSMITTER MULTIPLEXER (VOTMUX)

0075 7980000000-N SP   26 EA  1228.25 31934.50GENERIC SIGNAL ITEM (EA)
VIDEO OPTICAL TRANSMITTER     (VOT-D)

0076 7990000000-M SP   32,500 M   18.48 600600.00GENERIC SIGNAL ITEM (M)
UNDERGROUND POLYETHYLENE CON- DUITS, 31.75MM
(4)

 

    TOTAL 3708748.96CONTRACT TOTAL

 

    SUB-TOTAL 3708748.96ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2697689.02WORLD FIBER TECHNOLOGIES, INC.
     2  3249249.00TRAFFIC CONTROL DEVICES, INC.
     3  3549694.26TRANS TECH ELECTRIC, L. P.
     4  3708748.96VIASYS SERVICES, INC.



MAR 17, 2004 06:54 AM

TIP NO 2:00 PM 1 /  1 013

MONTGOMERY

37108,  37109,  37110

MAR 16 2004 C201145
FED AID NO STATE FUNDED

WIDENING, MILLING, SHDR RECONST, RESURFACING & PVMT MRKINGS.

SR-1110 FROM NC-731 TO SR-1111, SR-1111 FROM SR-1110 TO NC-73 & SR-1162 FROM DAVIDSON CO LINE TO END OF PAVEMENT.

THOMPSON ARTHUR DIVISION OF
APAC-ATLANTIC, INC.

GREENSBORO,  NC

9.700 MI

J. T. RUSSELL & SONS, INC. S. T. WOOTEN CORPORATION

ALBEMARLE,  NC WILSON,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 37565.00 47600.00 85000.00MOBILIZATION
0002 1220000000-E 545  30 TON 31.00 930.00 30.00 900.00 50.00 1500.00INCIDENTAL STONE BASE
0003 1245000000-E SP  19.4 SMI 2133.00 41380.20 2500.00 48500.00 3744.00 72633.60SHOULDER RECONSTRUCTION
0004 1308000000-E 607  1,284 SY  6.75 8667.00 10.00 12840.00 6.85 8795.40MILLN ASPHALT PVMT ***** - *****

(0" TO 2")
0005 1330000000-E 607  300 SY  8.00 2400.00 15.00 4500.00 27.05 8115.00INCIDENTAL MILLING
0006 1489000000-E 610  10,141 TON 37.10 376231.10 36.35 368625.35 32.85 333131.85ASP CONC BASE CRS B25.0B
0007 1519000000-E 610  21,469 TON 29.55 634408.95 29.46 632476.74 31.85 683787.65ASP CONC SURF CRS S9.5B
0008 1560000000-E 620  1,831 TON 190.06 347999.86 183.00 335073.00 176.55 323263.05ASP FOR PLANT MIX  PG64-22
0009 1704000000-E SP   846 TON 77.65 65691.90 100.00 84600.00 110.00 93060.00PATCHING EXIST PAVEMENT
0010 2845000000-N 858  3 EA  600.00 1800.00 500.00 1500.00 875.00 2625.00ADJ METER OR VALVE BOXES
0011 4810000000-E 1205  516,064 LF  0.11 56767.04 0.10 51606.40 0.11 56767.04PAINT PVMT MARKINGS 4"
0012 4905000000-N 1253  860 EA  31.50 27090.00 33.50 28810.00 32.75 28165.00SNOWPLB RAISED PVMT MRKER
0013 6084000000-E 1660 13.5 ACR 1050.00 14175.00 1260.00 17010.00 1092.00 14742.00SEEDING AND MULCHING

 

    TOTAL 1615106.05 TOTAL 1634041.49 TOTAL 1711585.59CONTRACT TOTAL

 

    SUB-TOTAL 1615106.05 SUB-TOTAL 1634041.49 SUB-TOTAL 1711585.59ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1615106.05THOMPSON ARTHUR DIVISION OF APAC-ATLANTIC, INC.
     2  1634041.49J. T. RUSSELL & SONS, INC.
     3  1711585.59S. T. WOOTEN CORPORATION



MAR 17, 2004 06:54 AM

TIP NO B-3422 2:00 PM 1 /  10 014

CABARRUS

33049.3.2

MAR 16 2004 C201156
FED AID NO BRSTP-1002(10)

GRADING, DRAINAGE, PAVING & CULVERT.

RC BOX CULVERT AT THREE MILE BRANCH & APPROACHES ON SR-1002.

THOMPSON ARTHUR DIVISION OF
APAC-ATLANTIC, INC.

GREENSBORO,  NC

0.213 MI

SEALAND CONTRACTORS CORP. DANE CONSTRUCTION, INC.

RUSH,  NY MOORESVILLE,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 97500.00 104000.00 110000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 15000.00 25000.00 20000.00CONSTRUCTION SURVEYING
0003 0050000000-E 226  1 ACR 1000.00 1000.00 5000.00 5000.00 3000.00 3000.00SUPP CLEARING & GRUBBING
0004 0057000000-E 226  200 CY  21.00 4200.00 25.00 5000.00 15.00 3000.00UNDERCUT EXCAVATION
0005 0063000000-N SP  Lump Sum 210000.00 292000.00 240000.00GRADING
0006 0106000000-E 230  24,200 CY  10.15 245630.00 8.00 193600.00 10.50 254100.00BORROW EXCAVATION
0007 0318000000-E 300  160 TON 25.00 4000.00 20.00 3200.00 20.00 3200.00FNDATION MATL, MINOR STRS
0008 0343000000-E 310  184 LF  30.00 5520.00 21.00 3864.00 24.00 4416.0015" SIDE DRAIN PIPE
0009 0366000000-E 310  952 LF  32.00 30464.00 24.00 22848.00 25.00 23800.0015" RC PIPE CULV III
0010 0372000000-E 310  172 LF  37.00 6364.00 30.00 5160.00 32.00 5504.0018" RC PIPE CULV III
0011 0708000000-E 310  52 LF  27.00 1404.00 32.00 1664.00 22.00 1144.0015" BCCSP B 0.064"
0012 0714000000-E 310  108 LF  37.00 3996.00 33.00 3564.00 30.00 3240.0018" BCCSP B 0.064"
0013 0806000000-E 310  2 EA  265.00 530.00 255.00 510.00 250.00 500.0015" BCCS ELB B 0.064"
0014 0807000000-E 310  4 EA  300.00 1200.00 275.00 1100.00 260.00 1040.0018" BCCS ELB B 0.064"
0015 0995000000-E 340  250 LF  10.50 2625.00 13.50 3375.00 10.00 2500.00PIPE REMOVAL
0016 1220000000-E 545  300 TON 35.00 10500.00 25.00 7500.00 40.00 12000.00INCIDENTAL STONE BASE
0017 1489000000-E 610  730 TON 47.00 34310.00 50.00 36500.00 47.00 34310.00ASP CONC BASE CRS B25.0B
0018 1498000000-E 610  1,000 TON 45.00 45000.00 50.00 50000.00 45.00 45000.00ASP CONC INTR CRS I19.0B
0019 1519000000-E 610  1,400 TON 45.00 63000.00 45.00 63000.00 45.00 63000.00ASP CONC SURF CRS S9.5B
0020 1560000000-E 620  170 TON 210.00 35700.00 240.00 40800.00 215.00 36550.00ASP FOR PLANT MIX  PG64-22
0021 1693000000-E 654  200 TON 100.00 20000.00 100.00 20000.00 80.00 16000.00ASPH PM PAVEMENT REPAIR
0022 2190000000-N 828  2 EA  1025.00 2050.00 750.00 1500.00 500.00 1000.00TEMP STL PLT COVER FOR MDS
0023 2286000000-N 840  15 EA  1500.00 22500.00 1300.00 19500.00 1300.00 19500.00MASNRY DRAINAGE STRUCT
0024 2364000000-N 840  4 EA  525.00 2100.00 300.00 1200.00 390.00 1560.00FRAME W/2GRTS 840.16 STD
0025 2366000000-N 840  2 EA  525.00 1050.00 300.00 600.00 370.00 740.00FRAME W/2GRTS 840.24 STD
0026 2367000000-N 840  5 EA  525.00 2625.00 300.00 1500.00 370.00 1850.00FRAME W/2GRTS 840.29 STD
0027 2374000000-N 840  2 EA  525.00 1050.00 350.00 700.00 423.00 846.00FRAME-GRT-HD 840.03 **

(E)
0028 2396000000-N 840  1 EA  525.00 525.00 300.00 300.00 300.00 300.00FRAME W/COVER STD 840.54
0029 2535000000-E 846  1,400 LF  17.85 24990.00 14.25 19950.00 17.00 23800.00**"X**" CONCRETE CURB

(8" X 18")
0030 2549000000-E 846  540 LF  16.00 8640.00 18.00 9720.00 15.00 8100.002'-6"CONC CURB & GUTTER
0031 2830000000-N 858  6 EA  785.00 4710.00 350.00 2100.00 600.00 3600.00ADJ MANHOLES
0032 2845000000-N 858  19 EA  525.00 9975.00 180.00 3420.00 400.00 7600.00ADJ METER OR VALVE BOXES
0033 3030000000-E 862 962.5 LF  10.50 10106.25 10.50 10106.25 10.00 9625.00STL BM GUARDRAIL
0034 3045000000-E 862  125 LF  13.65 1706.25 13.70 1712.50 13.00 1625.00SBGR SHOP CURVED
0035 3150000000-N 862  5 EA  32.00 160.00 32.00 160.00 30.00 150.00ADDIT GUARDRAIL POSTS
0036 3270000000-N SP   2 EA  1735.00 3470.00 1735.00 3470.00 1650.00 3300.00GR ANCHOR TYPE 350
0037 3360000000-E 863  690 LF  1.05 724.50 2.00 1380.00 1.00 690.00REMOVE EXISTING GUARDRAIL
0038 3628000000-E 876  920 TON 31.00 28520.00 34.00 31280.00 32.00 29440.00PLAIN RIP RAP, CLASS I
0039 3649000000-E 876  5 TON 31.00 155.00 50.00 250.00 40.00 200.00PLAIN RIP RAP, CLASS B



MAR 17, 2004 06:54 AM

TIP NO B-3422 2:00 PM 2 /  10 014

CABARRUS

33049.3.2

MAR 16 2004 C201156
FED AID NO BRSTP-1002(10)

GRADING, DRAINAGE, PAVING & CULVERT.

RC BOX CULVERT AT THREE MILE BRANCH & APPROACHES ON SR-1002.

THOMPSON ARTHUR DIVISION OF
APAC-ATLANTIC, INC.

GREENSBORO,  NC

0.213 MI

SEALAND CONTRACTORS CORP. DANE CONSTRUCTION, INC.

RUSH,  NY MOORESVILLE,  NC

0040 3656000000-E 876  1,300 SY  3.25 4225.00 2.00 2600.00 3.00 3900.00FILTER FABRIC FOR DRAINGE
0041 4025000000-E 901  10 SF  15.60 156.00 16.00 160.00 15.00 150.00CONTR FURN, TYPE ***SIGN

(E)
0042 4072000000-E 903  26 LF  5.00 130.00 5.00 130.00 5.00 130.00SUPPORT, 3-LB STL U-CHAN
0043 4102000000-N 904  2 EA  180.00 360.00 105.00 210.00 95.00 190.00SIGN ERECTION, TYPE E
0044 4129000000-N 906  1 EA  185.00 185.00 125.00 125.00 120.00 120.00RELOCATE SIGN, TYPE *****

(D, E, OR F)
0045 4155000000-N 907  8 EA  21.00 168.00 21.00 168.00 21.00 168.00DISPOSE SIGN SYST U-CHAN
0046 4400000000-E 1110  423 SF  5.40 2284.20 5.50 2326.50 10.00 4230.00WORK ZONE SIGNS (STAT)
0047 4405000000-E 1110  244 SF  4.45 1085.80 10.00 2440.00 8.00 1952.00WORK ZONE SIGNS (PORTABLE
0048 4410000000-E 1110  63 SF  4.45 280.35 5.50 346.50 10.00 630.00WORK ZONE SIGNS (BARRICDE
0049 4425000000-N 1125  6 EA  18.00 108.00 22.00 132.00 17.50 105.00WARNING FLAG SETS
0050 4430000000-N 1130  160 EA  50.00 8000.00 40.00 6400.00 50.00 8000.00DRUMS
0051 4435000000-N 1135  30 EA  30.00 900.00 20.00 600.00 16.50 495.00CONES
0052 4445000000-E 1145  200 LF  10.25 2050.00 11.00 2200.00 12.00 2400.00BARRICADES (TYPE III)
0053 4450000000-N 1150  1,500 HR  20.00 30000.00 20.00 30000.00 20.00 30000.00FLAGGER
0054 4460000000-N 1155  2 EA  50.00 100.00 225.00 450.00 250.00 500.00WARNING LIGHTS (TYPE B)
0055 4510000000-N SP   100 HR  50.00 5000.00 40.00 4000.00 55.00 5500.00POLICE
0056 4650000000-N 1251  86 EA  5.25 451.50 6.30 541.80 6.00 516.00TEMP RAISED PVMT MRKS
0057 4685000000-E 1205  2,740 LF  0.32 876.80 0.63 1726.20 0.60 1644.00THERMO PVT MKG LINES 4"90
0058 4686000000-E 1205  4,190 LF  0.47 1969.30 0.65 2723.50 0.62 2597.80THERMO PVT MKG LINES 4"120
0059 4695000000-E 1205  35 LF  2.10 73.50 1.60 56.00 1.50 52.508"WIDE THERMO 90 MILS
0060 4710000000-E 1205  205 LF  5.25 1076.25 6.85 1404.25 6.50 1332.5024"WIDE THERMO 120 MILS
0061 4725000000-E 1205  20 EA  94.50 1890.00 95.00 1900.00 90.00 1800.00THERMO PVT SYMBOL 90MILS
0062 4810000000-E 1205  12,360 LF  0.20 2472.00 0.16 1977.60 0.15 1854.00PAINT PVMT MARKINGS 4"
0063 4820000000-E 1205  70 LF  0.45 31.50 1.10 77.00 1.00 70.00PAINT PVMT MARKINGS 8"
0064 4835000000-E 1205  360 LF  2.10 756.00 2.10 756.00 2.00 720.00PAINT PVT MKG LINES 24"
0065 4845000000-N 1205  36 EA  47.25 1701.00 48.00 1728.00 45.00 1620.00PAINT PVT MKG SYMBOL
0066 4850000000-E 1205  1,500 LF  1.00 1500.00 0.63 945.00 0.60 900.00LINE REMOVAL 4" WIDE
0067 4870000000-E 1205  45 LF  15.25 686.25 1.60 72.00 1.50 67.50LINE REMOVAL 24" WIDE
0068 4875000000-N 1205  4 EA  36.75 147.00 50.00 200.00 45.00 180.00REMOVAL OF SYMBL & CHARAC
0069 4900000000-N 1252  86 EA  5.25 451.50 7.35 632.10 7.00 602.00PERM RAISED PVMT MARKERS
0070 5255000000-N 1413 Lump Sum 20000.00 30000.00 25000.00PORTABLE LIGHTING
0071 5300000000-E 1505  90 TON 15.75 1417.50 20.00 1800.00 15.00 1350.00FND CONDIT MAT CL *******

(IV)
0072 5306000000-E SP   90 TON 15.75 1417.50 20.00 1800.00 15.00 1350.00BEDDING MATL, CL ********

(VI)
0073 5318000000-E 1505  10 TON 131.25 1312.50 125.00 1250.00 125.00 1250.00PVMT REPAIR UTILITY WORK
0074 5408000000-E 1510  13 LF  23.10 300.30 45.00 585.00 22.00 286.00***"CU WATER PIPE TYPE K

(2")
0075 5420000000-E 1510  22 LF  26.25 577.50 25.00 550.00 25.00 550.001" CU WATER PIPE  TYPE K
0076 5516000000-E 1510  1 EA  210.00 210.00 250.00 250.00 200.00 200.001" CORPORATION STOP
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CABARRUS

33049.3.2

MAR 16 2004 C201156
FED AID NO BRSTP-1002(10)

GRADING, DRAINAGE, PAVING & CULVERT.

RC BOX CULVERT AT THREE MILE BRANCH & APPROACHES ON SR-1002.

THOMPSON ARTHUR DIVISION OF
APAC-ATLANTIC, INC.

GREENSBORO,  NC

0.213 MI

SEALAND CONTRACTORS CORP. DANE CONSTRUCTION, INC.

RUSH,  NY MOORESVILLE,  NC

0077 5534000000-E 1510  1 EA  472.50 472.50 425.00 425.00 450.00 450.00**" GATE V&VB *****WP
(2", 200# WP)

0078 5534000000-E 1510  1 EA  630.00 630.00 525.00 525.00 600.00 600.00**" GATE V&VB *****WP
(4", 200# WP)

0079 5540000000-E 1510  1 EA  735.00 735.00 650.00 650.00 700.00 700.006" GATE V&VB 200# WP
0080 5546000000-E 1510  7 EA  1050.00 7350.00 850.00 5950.00 1000.00 7000.008" GATE V&VB *****WP

(200# WP)
0081 5648000000-N 1510  2 EA  525.00 1050.00 1100.00 2200.00 500.00 1000.00RELOCATE EXIST WAT METER
0082 5732000000-E 1520  43 LF  105.00 4515.00 100.00 4300.00 100.00 4300.0010" DI SEWER PIPE PC 350
0083 5768000000-N 1520  3 EA  840.00 2520.00 450.00 1350.00 800.00 2400.00SANITARY SEWER CLEAN-OUT
0084 5771000000-E 1520  100 LF  42.00 4200.00 35.00 3500.00 40.00 4000.00GENERIC UTILITY ITEM (LF) 1520

4" PVC SEWER PIPE, SCHEDULE 40
0085 5786000000-E 1525 2.8 LF  420.00 1176.00 450.00 1260.00 400.00 1120.00SS MH OUTSIDE DROP ASSMBL
0086 5798000000-E 1530  43 LF  10.50 451.50 15.00 645.00 10.00 430.00FIL OR REMV **" PIPE, ***

(10", PVC SEWER)
0087 5882000000-N SP   1 EA  23100.00 23100.00 12000.00 12000.00 22000.00 22000.00GENERIC UTILITY ITEM (EA)

4" WATER METER & METER VAULT
0088 5882000000-N SP   2 EA  420.00 840.00 500.00 1000.00 400.00 800.00GENERIC UTILITY ITEM (EA)

8" TRANSITION COUPLING (DI TO CI WATER)
0089 5882000000-N SP   1 EA  525.00 525.00 500.00 500.00 500.00 500.00GENERIC UTILITY ITEM (EA)

8" X 1" TAPPING SADDLE
0090 5882000000-N SP   2 EA  630.00 1260.00 700.00 1400.00 600.00 1200.00GENERIC UTILITY ITEM (EA)

8" X 2" TAPPING SADDLE
0091 5882000000-N SP   1 EA  2625.00 2625.00 2500.00 2500.00 2500.00 2500.00GENERIC UTILITY ITEM (EA)

FIRE HYDRANT, 200# WP
0092 5882000000-N SP   1 EA  1575.00 1575.00 2700.00 2700.00 1500.00 1500.00GENERIC UTILITY ITEM (EA)

REBUILD EXT SEWER MANHOLE
0093 5888000000-E SP   172 LF  158.00 27176.00 125.00 21500.00 150.00 25800.00GENERIC UTILITY ITEM (LF)

18" STEEL ENCASEMENT PIPE, 0.250" THICK, BY BORING
& JACKING

0094 5888000000-E SP   10 LF  53.00 530.00 50.00 500.00 50.00 500.00GENERIC UTILITY ITEM (LF)
4" DI RESTRAINED JOINT WATER PIPE, PC 350

0095 5888000000-E SP   10 LF  63.00 630.00 55.00 550.00 60.00 600.00GENERIC UTILITY ITEM (LF)
6" DI RESTRAINED JOINT WATER PIPE, PC 350

0096 5888000000-E SP   1,748 LF  42.00 73416.00 37.00 64676.00 40.00 69920.00GENERIC UTILITY ITEM (LF)
8" DI RESTRAINED JOINT WATER PIPE, PC 350

0097 5888000000-E SP   110 LF  141.75 15592.50 200.00 22000.00 135.00 14850.00GENERIC UTILITY ITEM (LF)
CONC ARCH ENCASEMENT FOR RCP SEWER PIPE

0098 5906000000-E SP   2,885 LB  2.65 7645.25 4.00 11540.00 2.50 7212.50GENERIC UTILITY ITEM (LB)
DI RESTRAINED JOINT WATER PIPE FITTINGS 250 PSI
MIN. WP

0099 6000000000-E 1605  770 LF  2.30 1771.00 2.10 1617.00 6.00 4620.00TEMPORARY SILT FENCE
0100 6006000000-E 1610  75 TON 35.00 2625.00 38.00 2850.00 40.00 3000.00EROS CONTRL STONE CL A
0101 6009000000-E 1610  265 TON 35.00 9275.00 35.00 9275.00 40.00 10600.00EROS CONTRL STONE CL B
0102 6012000000-E 1610  150 TON 35.00 5250.00 35.00 5250.00 40.00 6000.00SEDIMENT CONTROL STONE
0103 6015000000-E 1615 2.5 ACR 1050.00 2625.00 420.00 1050.00 400.00 1000.00TEMPORARY MULCHING
0104 6018000000-E 1620  100 LB  2.10 210.00 3.15 315.00 3.00 300.00SEED FOR TEMP SEEDING
0105 6021000000-E 1620 0.5 TON 735.00 367.50 340.00 170.00 320.00 160.00FERT FOR TEMP SEEDING
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CABARRUS

33049.3.2

MAR 16 2004 C201156
FED AID NO BRSTP-1002(10)

GRADING, DRAINAGE, PAVING & CULVERT.

RC BOX CULVERT AT THREE MILE BRANCH & APPROACHES ON SR-1002.

THOMPSON ARTHUR DIVISION OF
APAC-ATLANTIC, INC.

GREENSBORO,  NC

0.213 MI

SEALAND CONTRACTORS CORP. DANE CONSTRUCTION, INC.

RUSH,  NY MOORESVILLE,  NC

0106 6024000000-E 1622  150 LF  10.00 1500.00 15.00 2250.00 14.50 2175.00TEMPORARY SLOPE DRAINS
0107 6027000000-N 1622  5 EA  245.00 1225.00 280.00 1400.00 200.00 1000.00INLET PROTCN @ SLOPE DRNS
0108 6030000000-E 1630  565 CY  16.35 9237.75 12.00 6780.00 12.70 7175.50SILT EXCAVATION
0109 6033000000-E 1631  430 SY  1.05 451.50 1.10 473.00 1.00 430.00SYNTHETIC ROVING
0110 6036000000-E 1631  430 SY  2.10 903.00 3.15 1354.50 3.00 1290.00MATTING FOR EROS CONTROL
0111 6042000000-E 1632  260 LF  3.35 871.00 4.25 1105.00 3.20 832.001/4" HARDWARE CLOTH
0112 6069000000-E 1638  160 CY  38.15 6104.00 38.00 6080.00 15.00 2400.00STILLING BASINS
0113 6084000000-E 1660 3.5 ACR 1735.00 6072.50 1150.00 4025.00 1100.00 3850.00SEEDING AND MULCHING
0114 6087000000-E 1660 1.5 ACR 158.00 237.00 52.00 78.00 50.00 75.00MOWING
0115 6090000000-E 1661  50 LB  7.35 367.50 5.25 262.50 5.00 250.00SEED FOR REPAIR SEEDING
0116 6093000000-E 1661 0.25 TON 735.00 183.75 685.00 171.25 650.00 162.50FERT FOR REPAIR SEEDING
0117 6096000000-E 1662  50 LB  3.15 157.50 3.15 157.50 3.00 150.00SEED FOR SUPP SEEDING
0118 6108000000-E 1665 2.75 TON 525.00 1443.75 235.00 646.25 220.00 605.00FERTILIZER TOPDRESSING
0119 6111000000-E SP   220 LF  42.00 9240.00 50.00 11000.00 25.00 5500.00IMPERVIOUS DIKE
0120 6114000000-N SP  2.5 HR  84.00 210.00 26.00 65.00 25.00 62.50SPECIALIZED HAND MOWING
0121 6117000000-N 1675  8 EA  1.05 8.40 1.00 8.00 1.00 8.00RESPONSE FOR EROS CONTROL
0122 6120000000-E SP   187 CY  36.75 6872.25 55.00 10285.00 35.00 6545.00CULVERT DIVERSION CHANNEL
0123 7060000000-E 1705  1,535 LF  3.70 5679.50 3.15 4835.25 3.00 4605.00SIGNAL CABLE
0124 7120000000-E 1705  9 EA  895.00 8055.00 800.00 7200.00 764.00 6876.00VEHICLE SIGNAL HD (12", 3 SECT)
0125 7144000000-E 1705  5 EA  1260.00 6300.00 1315.00 6575.00 1250.00 6250.00VEHICLE SIGNAL HD (12", 5 SECT)
0126 7264000000-E 1710  890 LF  1.60 1424.00 3.20 2848.00 3.05 2714.50MESSENGER CABLE (3/8")
0127 7300000000-E 1715  648 LF  6.30 4082.40 6.75 4374.00 6.41 4153.68TRENCHING (UNPAVED)
0128 7324000000-N 1716  6 EA  205.00 1230.00 315.00 1890.00 300.00 1800.00JUNCTION BOX (STANDARD SIZE)
0129 7360000000-N 1720  4 EA  735.00 2940.00 1170.00 4680.00 1115.00 4460.00WOOD POLE
0130 7372000000-N 1721  6 EA  210.00 1260.00 350.00 2100.00 332.00 1992.00GUY ASSEMBLY
0131 7396000000-E 1722  1 EA  525.00 525.00 255.00 255.00 242.00 242.001/2" RISER WITH WEATHERHEAD
0132 7420000000-E 1722  1 EA  370.00 370.00 330.00 330.00 310.00 310.002" RISER WITH WEATHERHEAD
0133 7444000000-E 1725  1,312 LF  4.20 5510.40 6.00 7872.00 5.65 7412.80INDUCTIVE LOOP SAWCUT
0134 7456000000-E 1726  1,045 LF  1.70 1776.50 1.30 1358.50 1.22 1274.90LEAD-IN CABLE
0135 7480000000-N 1727  1 EA  25200.00 25200.00 19600.00 19600.00 18656.00 18656.00LOOP EMUL DETECT SYSTEM
0136 7576000000-N 1740  4 EA  4830.00 19320.00 3975.00 15900.00 3784.00 15136.00METAL STRAIN SIGNAL POLE
0137 7612000000-N 1742  4 EA  4830.00 19320.00 3650.00 14600.00 3470.00 13880.00METAL SIGNAL POLE FOUNDATION
0138 7636000000-N 1745  3 EA  185.00 555.00 315.00 945.00 298.00 894.00SIGN FOR SIGNALS
0139 7684000000-N 1750  1 EA  630.00 630.00 1650.00 1650.00 1565.00 1565.00SIGNAL CABINET FOUNDATION
0140 7688000000-N SP   1 EA  315.00 315.00 400.00 400.00 382.00 382.00CABINET BASE ADAPTER
0141 7756000000-N 1751  1 EA  11025.00 11025.00 10550.00 10550.00 10046.00 10046.00CONTLR WITH CBNT, 2070L BASE MTD
0142 7981000000-N 1751  9 EA  132.00 1188.00 90.00 810.00 86.00 774.00GENERIC SIGNAL ITEM (EA) 1751

DETECTOR CHANNEL (TYPE 2070L)

CULVERT ITEMS

0143 8056000000-N 402 Lump Sum 82000.00 40000.00 75000.00REMV EXIST STR **********
(14+22.00 -L-)
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GRADING, DRAINAGE, PAVING & CULVERT.

RC BOX CULVERT AT THREE MILE BRANCH & APPROACHES ON SR-1002.

THOMPSON ARTHUR DIVISION OF
APAC-ATLANTIC, INC.

GREENSBORO,  NC

0.213 MI

SEALAND CONTRACTORS CORP. DANE CONSTRUCTION, INC.

RUSH,  NY MOORESVILLE,  NC

0144 8126000000-N 414 Lump Sum 7875.00 23000.00 115750.00CULV EXCAV @ ************
(13+67.00 -L-)

0145 8126000000-N 414 Lump Sum 30500.00 33000.00 140000.00CULV EXCAV @ ************
(14+22.00 -L-)

0146 8133000000-E 414  367 TON 31.50 11560.50 35.00 12845.00 30.00 11010.00FND CONDIT MAT, BOX CULV
0147 8196000000-E 420 798.3 CY  445.00 355243.50 525.00 419107.50 400.00 319320.00CLASS A CONCRETE (CULV)
0148 8245000000-E 425  142,794 LB  0.68 97099.92 0.75 107095.50 0.75 107095.50REINF STEEL (CULVERT)
0149 8594000000-E 876  370 TON 31.50 11655.00 38.00 14060.00 38.00 14060.00PLAIN RIP RAP B

 

    TOTAL 2015213.12 TOTAL 2086015.95 TOTAL 2211874.68CONTRACT TOTAL

 

    SUB-TOTAL 1419279.20 SUB-TOTAL 1436907.95 SUB-TOTAL 1429639.18ROADWAY ITEMS
    SUB-TOTAL 595933.92 SUB-TOTAL 649108.00 SUB-TOTAL 782235.50CULVERT ITEMS
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FED AID NO BRSTP-1002(10)

GRADING, DRAINAGE, PAVING & CULVERT.

RC BOX CULVERT AT THREE MILE BRANCH & APPROACHES ON SR-1002.

PROPST CONSTRUCTION
COMPANY

CONCORD,  NC

0.213 MI

BOGGS PAVING, INC. TRIANGLE GRADING & PAVING, INC.

MONROE,  NC BURLINGTON,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 150000.00 120000.00 175000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 75000.00 142000.00 100000.00CONSTRUCTION SURVEYING
0003 0050000000-E 226  1 ACR 5000.00 5000.00 5500.00 5500.00 5000.00 5000.00SUPP CLEARING & GRUBBING
0004 0057000000-E 226  200 CY  20.00 4000.00 18.00 3600.00 25.00 5000.00UNDERCUT EXCAVATION
0005 0063000000-N SP  Lump Sum 250000.00 160000.00 450000.00GRADING
0006 0106000000-E 230  24,200 CY  15.00 363000.00 10.00 242000.00 18.00 435600.00BORROW EXCAVATION
0007 0318000000-E 300  160 TON 18.00 2880.00 27.00 4320.00 30.00 4800.00FNDATION MATL, MINOR STRS
0008 0343000000-E 310  184 LF  30.00 5520.00 40.00 7360.00 30.00 5520.0015" SIDE DRAIN PIPE
0009 0366000000-E 310  952 LF  25.00 23800.00 35.00 33320.00 35.00 33320.0015" RC PIPE CULV III
0010 0372000000-E 310  172 LF  27.00 4644.00 37.50 6450.00 40.00 6880.0018" RC PIPE CULV III
0011 0708000000-E 310  52 LF  25.00 1300.00 40.00 2080.00 35.00 1820.0015" BCCSP B 0.064"
0012 0714000000-E 310  108 LF  27.00 2916.00 41.00 4428.00 40.00 4320.0018" BCCSP B 0.064"
0013 0806000000-E 310  2 EA  200.00 400.00 250.00 500.00 500.00 1000.0015" BCCS ELB B 0.064"
0014 0807000000-E 310  4 EA  225.00 900.00 265.00 1060.00 500.00 2000.0018" BCCS ELB B 0.064"
0015 0995000000-E 340  250 LF  10.00 2500.00 12.00 3000.00 15.00 3750.00PIPE REMOVAL
0016 1220000000-E 545  300 TON 25.00 7500.00 34.00 10200.00 40.00 12000.00INCIDENTAL STONE BASE
0017 1489000000-E 610  730 TON 60.00 43800.00 68.00 49640.00 65.00 47450.00ASP CONC BASE CRS B25.0B
0018 1498000000-E 610  1,000 TON 45.00 45000.00 65.00 65000.00 65.00 65000.00ASP CONC INTR CRS I19.0B
0019 1519000000-E 610  1,400 TON 44.00 61600.00 67.00 93800.00 65.00 91000.00ASP CONC SURF CRS S9.5B
0020 1560000000-E 620  170 TON 250.00 42500.00 210.00 35700.00 220.00 37400.00ASP FOR PLANT MIX  PG64-22
0021 1693000000-E 654  200 TON 100.00 20000.00 125.00 25000.00 100.00 20000.00ASPH PM PAVEMENT REPAIR
0022 2190000000-N 828  2 EA  700.00 1400.00 600.00 1200.00 750.00 1500.00TEMP STL PLT COVER FOR MDS
0023 2286000000-N 840  15 EA  1200.00 18000.00 1875.00 28125.00 1800.00 27000.00MASNRY DRAINAGE STRUCT
0024 2364000000-N 840  4 EA  370.00 1480.00 325.00 1300.00 500.00 2000.00FRAME W/2GRTS 840.16 STD
0025 2366000000-N 840  2 EA  360.00 720.00 375.00 750.00 500.00 1000.00FRAME W/2GRTS 840.24 STD
0026 2367000000-N 840  5 EA  380.00 1900.00 350.00 1750.00 500.00 2500.00FRAME W/2GRTS 840.29 STD
0027 2374000000-N 840  2 EA  430.00 860.00 375.00 750.00 500.00 1000.00FRAME-GRT-HD 840.03 **

(E)
0028 2396000000-N 840  1 EA  260.00 260.00 250.00 250.00 450.00 450.00FRAME W/COVER STD 840.54
0029 2535000000-E 846  1,400 LF  25.00 35000.00 17.00 23800.00 14.00 19600.00**"X**" CONCRETE CURB

(8" X 18")
0030 2549000000-E 846  540 LF  15.00 8100.00 23.00 12420.00 12.00 6480.002'-6"CONC CURB & GUTTER
0031 2830000000-N 858  6 EA  500.00 3000.00 500.00 3000.00 700.00 4200.00ADJ MANHOLES
0032 2845000000-N 858  19 EA  300.00 5700.00 500.00 9500.00 500.00 9500.00ADJ METER OR VALVE BOXES
0033 3030000000-E 862 962.5 LF  9.00 8662.50 12.50 12031.25 9.75 9384.38STL BM GUARDRAIL
0034 3045000000-E 862  125 LF  15.00 1875.00 16.15 2018.75 9.75 1218.75SBGR SHOP CURVED
0035 3150000000-N 862  5 EA  50.00 250.00 40.00 200.00 25.00 125.00ADDIT GUARDRAIL POSTS
0036 3270000000-N SP   2 EA  1600.00 3200.00 2100.00 4200.00 2700.00 5400.00GR ANCHOR TYPE 350
0037 3360000000-E 863  690 LF  2.00 1380.00 1.25 862.50 1.00 690.00REMOVE EXISTING GUARDRAIL
0038 3628000000-E 876  920 TON 35.00 32200.00 50.00 46000.00 45.00 41400.00PLAIN RIP RAP, CLASS I
0039 3649000000-E 876  5 TON 40.00 200.00 72.00 360.00 45.00 225.00PLAIN RIP RAP, CLASS B
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GRADING, DRAINAGE, PAVING & CULVERT.

RC BOX CULVERT AT THREE MILE BRANCH & APPROACHES ON SR-1002.

PROPST CONSTRUCTION
COMPANY

CONCORD,  NC

0.213 MI

BOGGS PAVING, INC. TRIANGLE GRADING & PAVING, INC.

MONROE,  NC BURLINGTON,  NC

0040 3656000000-E 876  1,300 SY  2.00 2600.00 3.50 4550.00 3.00 3900.00FILTER FABRIC FOR DRAINGE
0041 4025000000-E 901  10 SF  14.00 140.00 19.00 190.00 14.83 148.30CONTR FURN, TYPE ***SIGN

(E)
0042 4072000000-E 903  26 LF  7.00 182.00 6.00 156.00 4.68 121.68SUPPORT, 3-LB STL U-CHAN
0043 4102000000-N 904  2 EA  80.00 160.00 125.00 250.00 98.38 196.76SIGN ERECTION, TYPE E
0044 4129000000-N 906  1 EA  130.00 130.00 65.00 65.00 118.38 118.38RELOCATE SIGN, TYPE *****

(D, E, OR F)
0045 4155000000-N 907  8 EA  15.00 120.00 25.00 200.00 19.99 159.92DISPOSE SIGN SYST U-CHAN
0046 4400000000-E 1110  423 SF  9.00 3807.00 7.00 2961.00 8.00 3384.00WORK ZONE SIGNS (STAT)
0047 4405000000-E 1110  244 SF  8.00 1952.00 5.00 1220.00 3.98 971.12WORK ZONE SIGNS (PORTABLE
0048 4410000000-E 1110  63 SF  8.00 504.00 5.00 315.00 3.98 250.74WORK ZONE SIGNS (BARRICDE
0049 4425000000-N 1125  6 EA  33.00 198.00 21.00 126.00 25.00 150.00WARNING FLAG SETS
0050 4430000000-N 1130  160 EA  50.00 8000.00 42.00 6720.00 75.00 12000.00DRUMS
0051 4435000000-N 1135  30 EA  25.00 750.00 20.00 600.00 20.00 600.00CONES
0052 4445000000-E 1145  200 LF  13.00 2600.00 12.00 2400.00 10.00 2000.00BARRICADES (TYPE III)
0053 4450000000-N 1150  1,500 HR  25.00 37500.00 25.00 37500.00 20.00 30000.00FLAGGER
0054 4460000000-N 1155  2 EA  130.00 260.00 100.00 200.00 100.00 200.00WARNING LIGHTS (TYPE B)
0055 4510000000-N SP   100 HR  40.00 4000.00 30.00 3000.00 40.00 4000.00POLICE
0056 4650000000-N 1251  86 EA  5.00 430.00 7.00 602.00 5.00 430.00TEMP RAISED PVMT MRKS
0057 4685000000-E 1205  2,740 LF  0.50 1370.00 0.70 1918.00 0.50 1370.00THERMO PVT MKG LINES 4"90
0058 4686000000-E 1205  4,190 LF  0.60 2514.00 0.70 2933.00 0.55 2304.50THERMO PVT MKG LINES 4"120
0059 4695000000-E 1205  35 LF  2.00 70.00 3.75 131.25 3.00 105.008"WIDE THERMO 90 MILS
0060 4710000000-E 1205  205 LF  6.00 1230.00 7.45 1527.25 6.00 1230.0024"WIDE THERMO 120 MILS
0061 4725000000-E 1205  20 EA  100.00 2000.00 125.00 2500.00 100.00 2000.00THERMO PVT SYMBOL 90MILS
0062 4810000000-E 1205  12,360 LF  0.20 2472.00 0.50 6180.00 0.40 4944.00PAINT PVMT MARKINGS 4"
0063 4820000000-E 1205  70 LF  1.00 70.00 2.50 175.00 2.00 140.00PAINT PVMT MARKINGS 8"
0064 4835000000-E 1205  360 LF  2.00 720.00 5.00 1800.00 4.00 1440.00PAINT PVT MKG LINES 24"
0065 4845000000-N 1205  36 EA  45.00 1620.00 56.00 2016.00 45.00 1620.00PAINT PVT MKG SYMBOL
0066 4850000000-E 1205  1,500 LF  1.00 1500.00 2.00 3000.00 1.50 2250.00LINE REMOVAL 4" WIDE
0067 4870000000-E 1205  45 LF  4.00 180.00 11.00 495.00 9.00 405.00LINE REMOVAL 24" WIDE
0068 4875000000-N 1205  4 EA  40.00 160.00 95.00 380.00 75.00 300.00REMOVAL OF SYMBL & CHARAC
0069 4900000000-N 1252  86 EA  5.00 430.00 7.50 645.00 6.00 516.00PERM RAISED PVMT MARKERS
0070 5255000000-N 1413 Lump Sum 30000.00 35500.00 25000.00PORTABLE LIGHTING
0071 5300000000-E 1505  90 TON 15.00 1350.00 19.00 1710.00 15.00 1350.00FND CONDIT MAT CL *******

(IV)
0072 5306000000-E SP   90 TON 15.00 1350.00 19.00 1710.00 15.00 1350.00BEDDING MATL, CL ********

(VI)
0073 5318000000-E 1505  10 TON 125.00 1250.00 160.00 1600.00 125.00 1250.00PVMT REPAIR UTILITY WORK
0074 5408000000-E 1510  13 LF  22.00 286.00 28.00 364.00 22.00 286.00***"CU WATER PIPE TYPE K

(2")
0075 5420000000-E 1510  22 LF  25.00 550.00 31.00 682.00 25.00 550.001" CU WATER PIPE  TYPE K
0076 5516000000-E 1510  1 EA  200.00 200.00 250.00 250.00 200.00 200.001" CORPORATION STOP
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BOGGS PAVING, INC. TRIANGLE GRADING & PAVING, INC.

MONROE,  NC BURLINGTON,  NC

0077 5534000000-E 1510  1 EA  450.00 450.00 560.00 560.00 450.00 450.00**" GATE V&VB *****WP
(2", 200# WP)

0078 5534000000-E 1510  1 EA  600.00 600.00 750.00 750.00 600.00 600.00**" GATE V&VB *****WP
(4", 200# WP)

0079 5540000000-E 1510  1 EA  700.00 700.00 870.00 870.00 700.00 700.006" GATE V&VB 200# WP
0080 5546000000-E 1510  7 EA  1000.00 7000.00 1250.00 8750.00 1000.00 7000.008" GATE V&VB *****WP

(200# WP)
0081 5648000000-N 1510  2 EA  500.00 1000.00 620.00 1240.00 500.00 1000.00RELOCATE EXIST WAT METER
0082 5732000000-E 1520  43 LF  100.00 4300.00 125.00 5375.00 100.00 4300.0010" DI SEWER PIPE PC 350
0083 5768000000-N 1520  3 EA  800.00 2400.00 1000.00 3000.00 800.00 2400.00SANITARY SEWER CLEAN-OUT
0084 5771000000-E 1520  100 LF  40.00 4000.00 50.00 5000.00 40.00 4000.00GENERIC UTILITY ITEM (LF) 1520

4" PVC SEWER PIPE, SCHEDULE 40
0085 5786000000-E 1525 2.8 LF  400.00 1120.00 500.00 1400.00 400.00 1120.00SS MH OUTSIDE DROP ASSMBL
0086 5798000000-E 1530  43 LF  10.00 430.00 12.50 537.50 10.00 430.00FIL OR REMV **" PIPE, ***

(10", PVC SEWER)
0087 5882000000-N SP   1 EA  22000.00 22000.00 27500.00 27500.00 22000.00 22000.00GENERIC UTILITY ITEM (EA)

4" WATER METER & METER VAULT
0088 5882000000-N SP   2 EA  400.00 800.00 500.00 1000.00 400.00 800.00GENERIC UTILITY ITEM (EA)

8" TRANSITION COUPLING (DI TO CI WATER)
0089 5882000000-N SP   1 EA  500.00 500.00 625.00 625.00 500.00 500.00GENERIC UTILITY ITEM (EA)

8" X 1" TAPPING SADDLE
0090 5882000000-N SP   2 EA  600.00 1200.00 750.00 1500.00 600.00 1200.00GENERIC UTILITY ITEM (EA)

8" X 2" TAPPING SADDLE
0091 5882000000-N SP   1 EA  2500.00 2500.00 3100.00 3100.00 2500.00 2500.00GENERIC UTILITY ITEM (EA)

FIRE HYDRANT, 200# WP
0092 5882000000-N SP   1 EA  1500.00 1500.00 1850.00 1850.00 1500.00 1500.00GENERIC UTILITY ITEM (EA)

REBUILD EXT SEWER MANHOLE
0093 5888000000-E SP   172 LF  150.00 25800.00 190.00 32680.00 150.00 25800.00GENERIC UTILITY ITEM (LF)

18" STEEL ENCASEMENT PIPE, 0.250" THICK, BY BORING
& JACKING

0094 5888000000-E SP   10 LF  50.00 500.00 62.00 620.00 50.00 500.00GENERIC UTILITY ITEM (LF)
4" DI RESTRAINED JOINT WATER PIPE, PC 350

0095 5888000000-E SP   10 LF  60.00 600.00 75.00 750.00 60.00 600.00GENERIC UTILITY ITEM (LF)
6" DI RESTRAINED JOINT WATER PIPE, PC 350

0096 5888000000-E SP   1,748 LF  40.00 69920.00 50.00 87400.00 40.00 69920.00GENERIC UTILITY ITEM (LF)
8" DI RESTRAINED JOINT WATER PIPE, PC 350

0097 5888000000-E SP   110 LF  135.00 14850.00 170.00 18700.00 135.00 14850.00GENERIC UTILITY ITEM (LF)
CONC ARCH ENCASEMENT FOR RCP SEWER PIPE

0098 5906000000-E SP   2,885 LB  2.50 7212.50 3.00 8655.00 2.50 7212.50GENERIC UTILITY ITEM (LB)
DI RESTRAINED JOINT WATER PIPE FITTINGS 250 PSI
MIN. WP

0099 6000000000-E 1605  770 LF  3.00 2310.00 3.00 2310.00 2.20 1694.00TEMPORARY SILT FENCE
0100 6006000000-E 1610  75 TON 33.00 2475.00 55.00 4125.00 50.00 3750.00EROS CONTRL STONE CL A
0101 6009000000-E 1610  265 TON 33.00 8745.00 50.00 13250.00 50.00 13250.00EROS CONTRL STONE CL B
0102 6012000000-E 1610  150 TON 33.00 4950.00 50.00 7500.00 45.00 6750.00SEDIMENT CONTROL STONE
0103 6015000000-E 1615 2.5 ACR 500.00 1250.00 1250.00 3125.00 1000.00 2500.00TEMPORARY MULCHING
0104 6018000000-E 1620  100 LB  4.00 400.00 2.50 250.00 2.00 200.00SEED FOR TEMP SEEDING
0105 6021000000-E 1620 0.5 TON 600.00 300.00 900.00 450.00 700.00 350.00FERT FOR TEMP SEEDING
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0106 6024000000-E 1622  150 LF  10.00 1500.00 18.00 2700.00 20.00 3000.00TEMPORARY SLOPE DRAINS
0107 6027000000-N 1622  5 EA  250.00 1250.00 275.00 1375.00 200.00 1000.00INLET PROTCN @ SLOPE DRNS
0108 6030000000-E 1630  565 CY  15.00 8475.00 17.00 9605.00 25.00 14125.00SILT EXCAVATION
0109 6033000000-E 1631  430 SY  2.00 860.00 1.25 537.50 1.00 430.00SYNTHETIC ROVING
0110 6036000000-E 1631  430 SY  3.00 1290.00 2.50 1075.00 2.00 860.00MATTING FOR EROS CONTROL
0111 6042000000-E 1632  260 LF  3.00 780.00 3.00 780.00 3.20 832.001/4" HARDWARE CLOTH
0112 6069000000-E 1638  160 CY  60.00 9600.00 75.00 12000.00 30.00 4800.00STILLING BASINS
0113 6084000000-E 1660 3.5 ACR 1500.00 5250.00 2100.00 7350.00 1650.00 5775.00SEEDING AND MULCHING
0114 6087000000-E 1660 1.5 ACR 60.00 90.00 190.00 285.00 150.00 225.00MOWING
0115 6090000000-E 1661  50 LB  7.00 350.00 8.70 435.00 7.00 350.00SEED FOR REPAIR SEEDING
0116 6093000000-E 1661 0.25 TON 800.00 200.00 870.00 217.50 700.00 175.00FERT FOR REPAIR SEEDING
0117 6096000000-E 1662  50 LB  4.00 200.00 3.75 187.50 3.00 150.00SEED FOR SUPP SEEDING
0118 6108000000-E 1665 2.75 TON 500.00 1375.00 625.00 1718.75 500.00 1375.00FERTILIZER TOPDRESSING
0119 6111000000-E SP   220 LF  75.00 16500.00 150.00 33000.00 40.00 8800.00IMPERVIOUS DIKE
0120 6114000000-N SP  2.5 HR  40.00 100.00 100.00 250.00 80.00 200.00SPECIALIZED HAND MOWING
0121 6117000000-N 1675  8 EA  200.00 1600.00 1.25 10.00 1.00 8.00RESPONSE FOR EROS CONTROL
0122 6120000000-E SP   187 CY  75.00 14025.00 110.00 20570.00 35.00 6545.00CULVERT DIVERSION CHANNEL
0123 7060000000-E 1705  1,535 LF  4.00 6140.00 3.75 5756.25 3.50 5372.50SIGNAL CABLE
0124 7120000000-E 1705  9 EA  800.00 7200.00 950.00 8550.00 850.00 7650.00VEHICLE SIGNAL HD (12", 3 SECT)
0125 7144000000-E 1705  5 EA  1400.00 7000.00 1550.00 7750.00 1200.00 6000.00VEHICLE SIGNAL HD (12", 5 SECT)
0126 7264000000-E 1710  890 LF  3.50 3115.00 3.80 3382.00 1.50 1335.00MESSENGER CABLE (3/8")
0127 7300000000-E 1715  648 LF  7.00 4536.00 8.00 5184.00 6.00 3888.00TRENCHING (UNPAVED)
0128 7324000000-N 1716  6 EA  250.00 1500.00 375.00 2250.00 195.00 1170.00JUNCTION BOX (STANDARD SIZE)
0129 7360000000-N 1720  4 EA  1200.00 4800.00 1385.00 5540.00 700.00 2800.00WOOD POLE
0130 7372000000-N 1721  6 EA  500.00 3000.00 415.00 2490.00 200.00 1200.00GUY ASSEMBLY
0131 7396000000-E 1722  1 EA  250.00 250.00 300.00 300.00 500.00 500.001/2" RISER WITH WEATHERHEAD
0132 7420000000-E 1722  1 EA  350.00 350.00 385.00 385.00 350.00 350.002" RISER WITH WEATHERHEAD
0133 7444000000-E 1725  1,312 LF  6.00 7872.00 7.00 9184.00 4.00 5248.00INDUCTIVE LOOP SAWCUT
0134 7456000000-E 1726  1,045 LF  1.50 1567.50 1.50 1567.50 1.60 1672.00LEAD-IN CABLE
0135 7480000000-N 1727  1 EA  20000.00 20000.00 23175.00 23175.00 24000.00 24000.00LOOP EMUL DETECT SYSTEM
0136 7576000000-N 1740  4 EA  4500.00 18000.00 4700.00 18800.00 4600.00 18400.00METAL STRAIN SIGNAL POLE
0137 7612000000-N 1742  4 EA  3600.00 14400.00 4310.00 17240.00 4600.00 18400.00METAL SIGNAL POLE FOUNDATION
0138 7636000000-N 1745  3 EA  350.00 1050.00 370.00 1110.00 175.00 525.00SIGN FOR SIGNALS
0139 7684000000-N 1750  1 EA  2000.00 2000.00 1950.00 1950.00 600.00 600.00SIGNAL CABINET FOUNDATION
0140 7688000000-N SP   1 EA  450.00 450.00 475.00 475.00 300.00 300.00CABINET BASE ADAPTER
0141 7756000000-N 1751  1 EA  11000.00 11000.00 12500.00 12500.00 10500.00 10500.00CONTLR WITH CBNT, 2070L BASE MTD
0142 7981000000-N 1751  9 EA  125.00 1125.00 110.00 990.00 125.00 1125.00GENERIC SIGNAL ITEM (EA) 1751

DETECTOR CHANNEL (TYPE 2070L)

CULVERT ITEMS

0143 8056000000-N 402 Lump Sum 40000.00 75000.00 35000.00REMV EXIST STR **********
(14+22.00 -L-)



MAR 17, 2004 06:54 AM

TIP NO B-3422 2:00 PM 10 /  10 014

CABARRUS

33049.3.2

MAR 16 2004 C201156
FED AID NO BRSTP-1002(10)

GRADING, DRAINAGE, PAVING & CULVERT.

RC BOX CULVERT AT THREE MILE BRANCH & APPROACHES ON SR-1002.

PROPST CONSTRUCTION
COMPANY

CONCORD,  NC

0.213 MI

BOGGS PAVING, INC. TRIANGLE GRADING & PAVING, INC.

MONROE,  NC BURLINGTON,  NC

0144 8126000000-N 414 Lump Sum 10000.00 32000.00 10000.00CULV EXCAV @ ************
(13+67.00 -L-)

0145 8126000000-N 414 Lump Sum 50000.00 36000.00 32000.00CULV EXCAV @ ************
(14+22.00 -L-)

0146 8133000000-E 414  367 TON 50.00 18350.00 38.00 13946.00 33.00 12111.00FND CONDIT MAT, BOX CULV
0147 8196000000-E 420 798.3 CY  300.00 239490.00 550.00 439065.00 460.00 367218.00CLASS A CONCRETE (CULV)
0148 8245000000-E 425  142,794 LB  1.00 142794.00 0.85 121374.90 0.75 107095.50REINF STEEL (CULVERT)
0149 8594000000-E 876  370 TON 40.00 14800.00 77.00 28490.00 33.00 12210.00PLAIN RIP RAP B

 

    TOTAL 2233149.50 TOTAL 2499470.40 TOTAL 2680971.03CONTRACT TOTAL

 

    SUB-TOTAL 1717715.50 SUB-TOTAL 1753594.50 SUB-TOTAL 2105336.53ROADWAY ITEMS
    SUB-TOTAL 515434.00 SUB-TOTAL 745875.90 SUB-TOTAL 575634.50CULVERT ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2015213.12THOMPSON ARTHUR DIVISION OF APAC-ATLANTIC, INC.
     2  2086015.95SEALAND CONTRACTORS CORP.
     3  2211874.68DANE CONSTRUCTION, INC.
     4  2233149.50PROPST CONSTRUCTION COMPANY
     5  2499470.40BOGGS PAVING, INC.
     6  2680971.03TRIANGLE GRADING & PAVING, INC.



MAR 17, 2004 06:54 AM

TIP NO 2:00 PM 1 /  1 015

STANLY

10CR.10841.2,  10CR.20841.1,  10CR.20841.2,  10CR.20841.3,
10CR.20841.4,  10CR.20841.5,  10CR.308401.1,  10CR.308401.2,
10CR.308410.1,  10CR.308410.2,  10CR.308419.1,  10CR.308419.2,
10CR.308424.1,  10CR.308430.1

MAR 16 2004 C201157
FED AID NO STATE FUNDED

MILLING, SHOULDER RECONST, RESURFACING & PAVEMENT MARKINGS.

4 SECTIONS OF NC-200 AND 10 SECTIONS OF SECONDARY ROADS.

J. T. RUSSELL & SONS, INC.

ALBEMARLE,  NC

13.400 MI

BOGGS PAVING, INC. THOMPSON ARTHUR DIVISION OF
APAC-ATLANTIC, INC.

MONROE,  NC GREENSBORO,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 42000.00 40740.00 55000.00MOBILIZATION
0002 1220000000-E 545  226 TON 30.00 6780.00 30.00 6780.00 33.00 7458.00INCIDENTAL STONE BASE
0003 1245000000-E SP  8.24 SMI 2500.00 20600.00 1800.00 14832.00 5000.00 41200.00SHOULDER RECONSTRUCTION
0004 1264000000-E SP   2,710 LF  1.50 4065.00 1.00 2710.00 5.40 14634.00DITCHING
0005 1297000000-E 607  29,803 SY  1.80 53645.40 2.00 59606.00 1.60 47684.80MILL ASP PVMT *****" DTH

(1-1/2")
0006 1330000000-E 607  400 SY  10.00 4000.00 10.00 4000.00 11.35 4540.00INCIDENTAL MILLING
0007 1514000000-E 610  9,011 TON 29.12 262400.32 32.00 288352.00 38.20 344220.20ASP CONC SURF CRS S9.5A
0008 1519000000-E 610  6,475 TON 29.40 190365.00 33.70 218207.50 39.00 252525.00ASP CONC SURF CRS S9.5B
0009 1560000000-E 620  1,309 TON 185.00 242165.00 150.00 196350.00 220.00 287980.00ASP FOR PLANT MIX  PG64-22
0010 2612000000-E 848  53 SY  65.00 3445.00 50.00 2650.00 43.00 2279.006" CONCRETE DRIVEWAY
0011 2830000000-N 858  14 EA  500.00 7000.00 500.00 7000.00 1000.00 14000.00ADJ MANHOLES
0012 2845000000-N 858  6 EA  500.00 3000.00 375.00 2250.00 750.00 4500.00ADJ METER OR VALVE BOXES
0013 4685000000-E 1205  50,161 LF  0.30 15048.30 0.26 13041.86 0.26 13041.86THERMO PVT MKG LINES 4"90
0014 4686000000-E 1205  43,095 LF  0.37 15945.15 0.40 17238.00 0.40 17238.00THERMO PVT MKG LINES 4"120
0015 4705000000-E 1205  200 LF  3.30 660.00 2.75 550.00 2.75 550.00THERMO LINES 16" 120MILS
0016 4710000000-E 1205  292 LF  6.50 1898.00 4.10 1197.20 4.10 1197.2024"WIDE THERMO 120 MILS
0017 4721000000-E 1205  8 EA  60.00 480.00 80.00 640.00 80.00 640.00THERMO PVT MKG CHARACTER 120
0018 4725000000-E 1205  18 EA  100.00 1800.00 90.00 1620.00 90.00 1620.00THERMO PVT SYMBOL 90MILS
0019 6084000000-E 1660 6.2 ACR 1260.00 7812.00 1100.00 6820.00 1200.00 7440.00SEEDING AND MULCHING

 

    TOTAL 883109.17 TOTAL 884584.56 TOTAL 1117748.06CONTRACT TOTAL

 

    SUB-TOTAL 883109.17 SUB-TOTAL 884584.56 SUB-TOTAL 1117748.06ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  883109.17J. T. RUSSELL & SONS, INC.
     2  884584.56BOGGS PAVING, INC.
     3  1117748.06THOMPSON ARTHUR DIVISION OF APAC-ATLANTIC, INC.



MAR 17, 2004 06:54 AM

TIP NO 2:00 PM 1 /  1 016

CALDWELL

36704

MAR 16 2004 C201160
FED AID NO STATE FUNDED

SHOULDER RECONST, MILLING, RESURFACING & PVMT MARKINGS.

US-321A FROM US-321 TO SOUTH OF LAKESIDE DRIVE.

ASHEVILLE DIVISION OF
APAC-ATLANTIC, INC.

ASHEVILLE,  NC

2.700 MI

MIDSTATE CONTRACTORS, INC.

HICKORY,  NC  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 37170.00 33500.00MOBILIZATION
0002 1033000000-E SP   830 LB  7.20 5976.00 8.00 6640.00SEALING PVMT CRACKS & JTS
0003 1220000000-E 545  350 TON 19.00 6650.00 30.00 10500.00INCIDENTAL STONE BASE
0004 1245000000-E SP   5 SMI 4175.00 20875.00 3800.00 19000.00SHOULDER RECONSTRUCTION
0005 1297000000-E 607  4,459 SY  2.65 11816.35 3.75 16721.25MILL ASP PVMT *****" DTH

(1-1/2")
0006 1491000000-E 610  1,804 TON 45.23 81594.92 49.60 89478.40ASP CONC BASE CRS B25.0C
0007 1503000000-E 610  704 TON 48.92 34439.68 49.77 35038.08ASP CONC INTR CRS I19.0C
0008 1523000000-E 610  7,443 TON 36.37 270701.91 33.75 251201.25ASP CONC SURF CRS S9.5C
0009 1560000000-E 620  111 TON 243.40 27017.40 224.80 24952.80ASP FOR PLANT MIX  PG64-22
0010 1565000000-E 620  484 TON 276.35 133753.40 247.35 119717.40ASP FOR PLANT MIX PG70-22
0011 1704000000-E SP   350 TON 100.00 35000.00 120.00 42000.00PATCHING EXIST PAVEMENT
0012 2647000000-E 852  250 SY  58.00 14500.00 65.00 16250.005" MONO CONC ISLANDS (SURF MTD)
0013 2800000000-N 858  1 EA  685.00 685.00 500.00 500.00ADJ CATCH BASINS
0014 2815000000-N 858  2 EA  630.00 1260.00 500.00 1000.00ADJ DROP INLETS
0015 2830000000-N 858  5 EA  630.00 3150.00 600.00 3000.00ADJ MANHOLES
0016 2845000000-N 858  1 EA  485.00 485.00 500.00 500.00ADJ METER OR VALVE BOXES
0017 4685000000-E 1205  26,500 LF  0.27 7155.00 0.40 10600.00THERMO PVT MKG LINES 4"90
0018 4686000000-E 1205  19,140 LF  0.41 7847.40 0.46 8804.40THERMO PVT MKG LINES 4"120
0019 4705000000-E 1205  200 LF  3.40 680.00 5.50 1100.00THERMO LINES 16" 120MILS
0020 4710000000-E 1205  160 LF  4.30 688.00 7.00 1120.0024"WIDE THERMO 120 MILS
0021 4721000000-E 1205  8 EA  90.00 720.00 100.00 800.00THERMO PVT MKG CHARACTER 120
0022 4725000000-E 1205  13 EA  95.00 1235.00 105.00 1365.00THERMO PVT SYMBOL 90MILS
0023 4810000000-E 1205  60,000 LF  0.15 9000.00 0.11 6600.00PAINT PVMT MARKINGS 4"
0024 4905000000-N 1253  178 EA  27.30 4859.40 39.00 6942.00SNOWPLB RAISED PVMT MRKER
0025 5255000000-N 1413 Lump Sum 15500.00 25000.00PORTABLE LIGHTING
0026 6084000000-E 1660 3.5 ACR 1780.00 6230.00 2000.00 7000.00SEEDING AND MULCHING
0027 7288000000-E 1715  25 LF  43.05 1076.25 50.00 1250.00TRENCHING (PAVED)
0028 7300000000-E 1715  20 LF  8.40 168.00 15.00 300.00TRENCHING (UNPAVED)
0029 7324000000-N 1716  2 EA  305.00 610.00 350.00 700.00JUNCTION BOX (STANDARD SIZE)
0030 7444000000-E 1725  500 LF  4.50 2250.00 6.00 3000.00INDUCTIVE LOOP SAWCUT

 

    TOTAL 743093.71 TOTAL 744580.58CONTRACT TOTAL

 

    SUB-TOTAL 743093.71 SUB-TOTAL 744580.58ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  743093.71ASHEVILLE DIVISION OF APAC-ATLANTIC, INC.
     2  744580.58MIDSTATE CONTRACTORS, INC.



MAR 17, 2004 06:54 AM

TIP NO B-3414 2:00 PM 1 /  3 017

BUNCOMBE

33043.3.2

MAR 16 2004 C200804
FED AID NO BRSTP-151(11)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER SOUTH HOMINY CREEK & APPROACHES ON NC-151.

MILLER ENGINEERING CO., INC.

MARION,  NC

0.350 MI

TENNOCA CONSTRUCTION CO. TAYLOR & MURPHY CONSTRUCTION
CO., INC.

CANDLER,  NC ASHEVILLE,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 30000.00 50000.00 48500.00MOBILIZATION
0002 0015000000-N 205  1 EA  500.00 500.00 500.00 500.00 1055.00 1055.00SEALING ABANDONED WELLS
0003 0029000000-N SP  Lump Sum 14000.00 23500.00 25000.00REINF BRG APPR **********

(21+86 -L-)
0004 0043000000-N 226 Lump Sum 205330.00 194330.00 250000.00GRADING
0005 0050000000-E 226  1 ACR 2000.00 2000.00 2000.00 2000.00 3900.00 3900.00SUPP CLEARING & GRUBBING
0006 0057000000-E 226  90 CY  12.00 1080.00 12.00 1080.00 20.00 1800.00UNDERCUT EXCAVATION
0007 0080000000-E SP   500 TON 15.00 7500.00 15.00 7500.00 21.00 10500.00CLASS IV SUBGRD STABILIZATION
0008 0134000000-E 240  160 CY  6.00 960.00 6.00 960.00 5.50 880.00DRAINAGE DITCH EXCAVATION
0009 0195000000-E 265  500 CY  25.00 12500.00 25.00 12500.00 34.00 17000.00SELECT GRANULAR MATERIAL
0010 0196000000-E 270  500 SY  2.50 1250.00 2.50 1250.00 1.75 875.00SOIL STABILIZATION FABRIC
0011 0318000000-E 300  32 TON 20.00 640.00 20.00 640.00 19.20 614.40FNDATION MATL, MINOR STRS
0012 0343000000-E 310  204 LF  28.00 5712.00 28.00 5712.00 25.00 5100.0015" SIDE DRAIN PIPE
0013 0366000000-E 310  48 LF  30.00 1440.00 30.00 1440.00 28.60 1372.8015" RC PIPE CULV III
0014 0708000000-E 310  44 LF  30.00 1320.00 30.00 1320.00 34.45 1515.8015" BCCSP B 0.064"
0015 0806000000-E 310  2 EA  250.00 500.00 250.00 500.00 115.00 230.0015" BCCS ELB B 0.064"
0016 0995000000-E 340  72 LF  5.00 360.00 5.00 360.00 4.50 324.00PIPE REMOVAL
0017 1121000000-E 520  3,400 TON 15.50 52700.00 15.50 52700.00 15.20 51680.00AGGREGATE BASE COURSE
0018 1220000000-E 545  300 TON 15.50 4650.00 15.50 4650.00 18.00 5400.00INCIDENTAL STONE BASE
0019 1275000000-E 600  1,800 GAL 2.00 3600.00 2.21 3978.00 2.23 4014.00PRIME COAT
0020 1489000000-E 610  160 TON 72.25 11560.00 74.17 11867.20 84.20 13472.00ASP CONC BASE CRS B25.0B
0021 1498000000-E 610  1,200 TON 38.50 46200.00 47.92 57504.00 47.70 57240.00ASP CONC INTR CRS I19.0B
0022 1519000000-E 610  1,250 TON 39.50 49375.00 43.98 54975.00 43.73 54662.50ASP CONC SURF CRS S9.5B
0023 1560000000-E 620  145 TON 220.00 31900.00 240.00 34800.00 254.40 36888.00ASP FOR PLANT MIX  PG64-22
0024 1693000000-E 654  20 TON 175.00 3500.00 175.00 3500.00 90.00 1800.00ASPH PM PAVEMENT REPAIR
0025 2000000000-N 806  36 EA  100.00 3600.00 100.00 3600.00 85.00 3060.00RIGHT OF WAY MARKERS
0026 2022000000-E 815  50 CY  1.00 50.00 1.00 50.00 1.00 50.00SUBDRAIN EXCAVATION
0027 2033000000-E 815  40 CY  25.00 1000.00 25.00 1000.00 25.00 1000.00SUBDRAIN FINE AGGREGATE
0028 2043000000-E 815  200 LF  15.00 3000.00 15.00 3000.00 14.00 2800.004" PERF SUBDRN PIPE
0029 2054000000-E 815  6 EA  10.00 60.00 10.00 60.00 7.00 42.004" SUBDRN Y,T,OR L
0030 2066000000-N 815  1 EA  200.00 200.00 200.00 200.00 145.00 145.00CONC PAD SUBDRN OUTLET
0031 2077000000-E 815  6 LF  15.00 90.00 15.00 90.00 20.00 120.006" OUTLET PIPE (SUBDRNS)
0032 2286000000-N 840  1 EA  2000.00 2000.00 2000.00 2000.00 900.00 900.00MASNRY DRAINAGE STRUCT
0033 2366000000-N 840  1 EA  300.00 300.00 300.00 300.00 310.00 310.00FRAME W/2GRTS 840.24 STD
0034 2556000000-E 846  65 LF  48.00 3120.00 63.00 4095.00 63.60 4134.00SHOULDER BERM GUTTER
0035 3030000000-E 862  325 LF  10.00 3250.00 10.50 3412.50 10.60 3445.00STL BM GUARDRAIL
0036 3045000000-E 862  100 LF  13.00 1300.00 13.65 1365.00 13.78 1378.00SBGR SHOP CURVED
0037 3105000000-N 862  2 EA  75.00 150.00 78.75 157.50 79.50 159.00SBGR TERM SECT
0038 3150000000-N 862  5 EA  30.00 150.00 31.50 157.50 31.80 159.00ADDIT GUARDRAIL POSTS
0039 3195000000-N 862  1 EA  350.00 350.00 367.50 367.50 371.00 371.00GR ANCHOR TYPE AT-1
0040 3215000000-N 862  4 EA  950.00 3800.00 997.50 3990.00 1007.00 4028.00GR ANCHOR TYPE III



MAR 17, 2004 06:54 AM

TIP NO B-3414 2:00 PM 2 /  3 017

BUNCOMBE

33043.3.2

MAR 16 2004 C200804
FED AID NO BRSTP-151(11)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER SOUTH HOMINY CREEK & APPROACHES ON NC-151.

MILLER ENGINEERING CO., INC.

MARION,  NC

0.350 MI

TENNOCA CONSTRUCTION CO. TAYLOR & MURPHY CONSTRUCTION
CO., INC.

CANDLER,  NC ASHEVILLE,  NC

0041 3270000000-N SP   3 EA  1650.00 4950.00 1732.50 5197.50 1749.00 5247.00GR ANCHOR TYPE 350
0042 3649000000-E 876  45 TON 30.00 1350.00 30.00 1350.00 22.00 990.00PLAIN RIP RAP, CLASS B
0043 3656000000-E 876  702 SY  2.50 1755.00 2.50 1755.00 1.75 1228.50FILTER FABRIC FOR DRAINGE
0044 4025000000-E 901  48 SF  15.00 720.00 14.65 703.20 14.79 709.92CONTR FURN, TYPE ***SIGN

(E)
0045 4072000000-E 903  96 LF  7.00 672.00 6.25 600.00 6.31 605.76SUPPORT, 3-LB STL U-CHAN
0046 4102000000-N 904  8 EA  100.00 800.00 94.50 756.00 95.40 763.20SIGN ERECTION, TYPE E
0047 4155000000-N 907  15 EA  8.00 120.00 7.35 110.25 7.42 111.30DISPOSE SIGN SYST U-CHAN
0048 4400000000-E 1110  78 SF  12.00 936.00 11.50 897.00 10.00 780.00WORK ZONE SIGNS (STAT)
0049 4405000000-E 1110  128 SF  18.00 2304.00 10.00 1280.00 4.50 576.00WORK ZONE SIGNS (PORTABLE
0050 4410000000-E 1110  93 SF  8.00 744.00 10.00 930.00 4.50 418.50WORK ZONE SIGNS (BARRICDE
0051 4430000000-N 1130  50 EA  55.00 2750.00 50.00 2500.00 50.00 2500.00DRUMS
0052 4445000000-E 1145  160 LF  15.00 2400.00 13.50 2160.00 15.00 2400.00BARRICADES (TYPE III)
0053 4450000000-N 1150  400 HR  15.00 6000.00 15.00 6000.00 17.00 6800.00FLAGGER
0054 4650000000-N 1251  49 EA  6.75 330.75 7.09 347.41 5.30 259.70TEMP RAISED PVMT MRKS
0055 4685000000-E 1205  5,361 LF  0.33 1769.13 0.35 1876.35 0.37 1983.57THERMO PVT MKG LINES 4"90
0056 4686000000-E 1205  5,256 LF  0.40 2102.40 0.42 2207.52 0.42 2207.52THERMO PVT MKG LINES 4"120
0057 4710000000-E 1205  55 LF  7.50 412.50 7.88 433.40 7.95 437.2524"WIDE THERMO 120 MILS
0058 4810000000-E 1205  23,390 LF  0.16 3742.40 0.17 3976.30 0.16 3742.40PAINT PVMT MARKINGS 4"
0059 4835000000-E 1205  80 LF  2.25 180.00 2.36 188.80 2.12 169.60PAINT PVT MKG LINES 24"
0060 4905000000-N 1253  49 EA  33.50 1641.50 35.18 1723.82 30.74 1506.26SNOWPLB RAISED PVMT MRKER
0061 6000000000-E 1605  325 LF  3.00 975.00 3.00 975.00 2.50 812.50TEMPORARY SILT FENCE
0062 6006000000-E 1610  175 TON 30.00 5250.00 30.00 5250.00 23.00 4025.00EROS CONTRL STONE CL A
0063 6009000000-E 1610  625 TON 30.00 18750.00 30.00 18750.00 23.00 14375.00EROS CONTRL STONE CL B
0064 6012000000-E 1610  225 TON 30.00 6750.00 30.00 6750.00 20.00 4500.00SEDIMENT CONTROL STONE
0065 6015000000-E 1615 4.5 ACR 610.00 2745.00 640.50 2882.25 646.60 2909.70TEMPORARY MULCHING
0066 6018000000-E 1620  150 LB  2.65 397.50 2.78 417.00 2.81 421.50SEED FOR TEMP SEEDING
0067 6021000000-E 1620 0.75 TON 325.00 243.75 341.25 255.94 344.50 258.38FERT FOR TEMP SEEDING
0068 6024000000-E 1622  60 LF  10.00 600.00 10.00 600.00 9.00 540.00TEMPORARY SLOPE DRAINS
0069 6027000000-N 1622  3 EA  100.00 300.00 100.00 300.00 85.00 255.00INLET PROTCN @ SLOPE DRNS
0070 6030000000-E 1630  1,850 CY  5.00 9250.00 5.00 9250.00 5.00 9250.00SILT EXCAVATION
0071 6033000000-E 1631  700 SY  1.70 1190.00 1.79 1253.00 1.80 1260.00SYNTHETIC ROVING
0072 6036000000-E 1631  975 SY  1.60 1560.00 1.68 1638.00 1.70 1657.50MATTING FOR EROS CONTROL
0073 6042000000-E 1632  175 LF  5.00 875.00 5.00 875.00 4.20 735.001/4" HARDWARE CLOTH
0074 6084000000-E 1660 4.5 ACR 1275.00 5737.50 1338.75 6024.38 1351.50 6081.75SEEDING AND MULCHING
0075 6087000000-E 1660 2.5 ACR 75.00 187.50 78.75 196.88 79.50 198.75MOWING
0076 6090000000-E 1661  50 LB  3.00 150.00 3.15 157.50 3.18 159.00SEED FOR REPAIR SEEDING
0077 6093000000-E 1661 0.25 TON 400.00 100.00 420.00 105.00 424.00 106.00FERT FOR REPAIR SEEDING
0078 6096000000-E 1662  100 LB  2.50 250.00 2.63 263.00 2.65 265.00SEED FOR SUPP SEEDING
0079 6108000000-E 1665 3.25 TON 400.00 1300.00 420.00 1365.00 424.00 1378.00FERTILIZER TOPDRESSING
0080 6114000000-N SP  1.5 HR  80.00 120.00 84.00 126.00 84.80 127.20SPECIALIZED HAND MOWING



MAR 17, 2004 06:54 AM

TIP NO B-3414 2:00 PM 3 /  3 017

BUNCOMBE

33043.3.2

MAR 16 2004 C200804
FED AID NO BRSTP-151(11)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER SOUTH HOMINY CREEK & APPROACHES ON NC-151.

MILLER ENGINEERING CO., INC.

MARION,  NC

0.350 MI

TENNOCA CONSTRUCTION CO. TAYLOR & MURPHY CONSTRUCTION
CO., INC.

CANDLER,  NC ASHEVILLE,  NC

0081 6117000000-N 1675  12 EA  275.00 3300.00 288.75 3465.00 291.50 3498.00RESPONSE FOR EROS CONTROL
0082 6123000000-E 1670  1 ACR 700.00 700.00 735.00 735.00 742.00 742.00REFORESTATION

STRUCTURE ITEMS

0083 8035000000-N 402 Lump Sum 18000.00 31500.00 20000.00REMV EXIST STR **********
(21+86.50 -L-)

0084 8147000000-E 420  3,527 SF  22.00 77594.00 25.99 91666.73 22.50 79357.50REINF CONCRETE DECK SLAB
0085 8161000000-E 420  3,052 SF  1.10 3357.20 0.53 1617.56 1.00 3052.00GROOVING BRIDGE FLOORS
0086 8182000000-E 420 64.2 CY  525.00 33705.00 630.00 40446.00 560.00 35952.00CLASS A CONCRETE (BRIDGE)
0087 8210000000-N 422 Lump Sum 14000.00 18900.00 18000.00BRG APPR SLAB ***********

(21+86.50 -L-)
0088 8217000000-E 425  9,836 LB  0.60 5901.60 0.84 8262.24 1.00 9836.00REINF STEEL (BRIDGE)
0089 8265000000-E 430 409.43 LF  130.00 53225.90 140.70 57606.80 155.00 63461.6554" PRESTR CONCRETE GIRDR
0090 8364000000-E 450  560 LF  22.00 12320.00 42.00 23520.00 34.00 19040.00HP12X53 PILES
0091 8475000000-E 460 150.65 LF  126.25 19019.56 98.70 14869.16 92.00 13859.80TWO BAR METAL RAIL
0092 8517000000-E 460 165.81 LF  35.00 5803.35 93.45 15494.94 78.00 12933.181'-**"X*****"CONC PARAPET

(1'-2" X 30")
0093 8608000000-E 876  233 TON 35.00 8155.00 27.30 6360.90 28.00 6524.00PLAIN RIP RAP II (2'-0")
0094 8622000000-E 876  258 SY  6.00 1548.00 4.20 1083.60 4.00 1032.00FILTER FABRIC FOR DRAINAGE
0095 8657000000-N 430 Lump Sum 8800.00 1732.50 1500.00ELASTOMERIC BEARINGS
0096 8692000000-N SP  Lump Sum 4600.00 3675.00 4000.00EVAZOTE JOINT SEALS

 

    TOTAL 873437.54 TOTAL 964773.13 TOTAL 991464.39CONTRACT TOTAL

 

    SUB-TOTAL 607407.93 SUB-TOTAL 648037.70 SUB-TOTAL 702916.26ROADWAY ITEMS
    SUB-TOTAL 266029.61 SUB-TOTAL 316735.43 SUB-TOTAL 288548.13STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  873437.54MILLER ENGINEERING CO., INC.
     2  964773.13TENNOCA CONSTRUCTION CO.
     3  991464.39TAYLOR & MURPHY CONSTRUCTION  CO., INC.



MAR 17, 2004 06:54 AM

TIP NO 2:00 PM 1 /  1 018

BUNCOMBE

37230

MAR 16 2004 C201148
FED AID NO STATE FUNDED

WIDENING, DRAINAGE, SHDR RECONST, GUARDRAIL & RESURFACING.

NC-112 FROM NC-191 TO EAST OF SR-3412.

TARHEEL PAVING CO., INC.

HENDERSONVILLE,  NC

2.010 MI

ASHEVILLE DIVISION OF
APAC-ATLANTIC, INC.

ASHEVILLE,  NC  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 1200.00 25000.00MOBILIZATION
0002 0396000000-E 310  150 LF  91.50 13725.00 97.36 14604.0042" RC PIPE CULV III
0003 1220000000-E 545  150 TON 25.00 3750.00 20.80 3120.00INCIDENTAL STONE BASE
0004 1245000000-E SP  4.02 SMI 3200.00 12864.00 3300.00 13266.00SHOULDER RECONSTRUCTION
0005 1489000000-E 610  3,172 TON 40.50 128466.00 48.50 153842.00ASP CONC BASE CRS B25.0B
0006 1519000000-E 610  3,140 TON 31.50 98910.00 36.00 113040.00ASP CONC SURF CRS S9.5B
0007 1560000000-E 620  341 TON 210.00 71610.00 240.00 81840.00ASP FOR PLANT MIX  PG64-22
0008 2286000000-N 840  2 EA  1500.00 3000.00 1900.00 3800.00MASNRY DRAINAGE STRUCT
0009 2366000000-N 840  2 EA  750.00 1500.00 262.00 524.00FRAME W/2GRTS 840.24 STD
0010 2845000000-N 858  3 EA  350.00 1050.00 832.00 2496.00ADJ METER OR VALVE BOXES
0011 3030000000-E 862  750 LF  9.42 7065.00 10.15 7612.50STL BM GUARDRAIL
0012 3270000000-N SP   6 EA  1600.00 9600.00 1685.00 10110.00GR ANCHOR TYPE 350
0013 4685000000-E 1205  21,700 LF  0.30 6510.00 0.21 4557.00THERMO PVT MKG LINES 4"90
0014 4686000000-E 1205  22,000 LF  0.35 7700.00 0.25 5500.00THERMO PVT MKG LINES 4"120
0015 4695000000-E 1205  600 LF  1.00 600.00 1.82 1092.008"WIDE THERMO 90 MILS
0016 4725000000-E 1205  4 EA  100.00 400.00 62.40 249.60THERMO PVT SYMBOL 90MILS
0017 5648000000-N 1510  1 EA  750.00 750.00 520.00 520.00RELOCATE EXIST WAT METER
0018 5672000000-N 1510  3 EA  1650.00 4950.00 2080.00 6240.00RELOCATE EXIST FIRE HYD

 

    TOTAL 373650.00 TOTAL 447413.10CONTRACT TOTAL

 

    SUB-TOTAL 373650.00 SUB-TOTAL 447413.10ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  373650.00TARHEEL PAVING CO., INC.
     2  447413.10ASHEVILLE DIVISION OF APAC-ATLANTIC, INC.



MAR 17, 2004 06:54 AM

TIP NO 2:00 PM 1 /  1 019

MADISON

37240

MAR 16 2004 C201149
FED AID NO STATE FUNDED

WIDENING, MILLING, SHLDR RECONST, GUARDRAIL & RESURFACING.

SR-1609 FROM NORTH OF SR-1353 TO SOUTH OF SR-1559 IN MARS HILL.

ASHEVILLE DIVISION OF
APAC-ATLANTIC, INC.

ASHEVILLE,  NC

2.342 MI

  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 18000.00MOBILIZATION
0002 1220000000-E 545  73 TON 25.00 1825.00INCIDENTAL STONE BASE
0003 1245000000-E SP  3.71 SMI 3330.00 12354.30SHOULDER RECONSTRUCTION
0004 1297000000-E 607  9,587 SY  2.90 27802.30MILL ASP PVMT *****" DTH

(1-1/2")
0005 1489000000-E 610  3,237 TON 48.50 156994.50ASP CONC BASE CRS B25.0B
0006 1519000000-E 610  2,766 TON 34.50 95427.00ASP CONC SURF CRS S9.5B
0007 1560000000-E 620  305 TON 240.00 73200.00ASP FOR PLANT MIX  PG64-22
0008 1704000000-E SP   90 TON 94.00 8460.00PATCHING EXIST PAVEMENT
0009 2605000000-N SP   7 EA  1720.00 12040.00WHEELCHAIR RAMP
0010 2815000000-N 858  3 EA  830.00 2490.00ADJ DROP INLETS
0011 2845000000-N 858  7 EA  620.00 4340.00ADJ METER OR VALVE BOXES
0012 3030000000-E 862  1,300 LF  10.40 13520.00STL BM GUARDRAIL
0013 3150000000-N 862  5 EA  31.20 156.00ADDIT GUARDRAIL POSTS
0014 3270000000-N SP   10 EA  1720.00 17200.00GR ANCHOR TYPE 350
0015 3360000000-E 863  530 LF  1.05 556.50REMOVE EXISTING GUARDRAIL
0016 4685000000-E 1205  20,010 LF  0.24 4802.40THERMO PVT MKG LINES 4"90
0017 4686000000-E 1205  25,220 LF  0.29 7313.80THERMO PVT MKG LINES 4"120
0018 4697000000-E 1205  150 LF  2.08 312.00THERMO PVT MKG LINE 8"120
0019 4710000000-E 1205  60 LF  5.20 312.0024"WIDE THERMO 120 MILS
0020 4725000000-E 1205  2 EA  62.40 124.80THERMO PVT SYMBOL 90MILS
0021 4810000000-E 1205  7,914 LF  0.22 1741.08PAINT PVMT MARKINGS 4"
0022 5648000000-N 1510  2 EA  520.00 1040.00RELOCATE EXIST WAT METER
0023 5672000000-N 1510  1 EA  2080.00 2080.00RELOCATE EXIST FIRE HYD

 

    TOTAL 462091.68CONTRACT TOTAL

 

    SUB-TOTAL 462091.68ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  462091.68ASHEVILLE DIVISION OF APAC-ATLANTIC, INC.



MAR 17, 2004 06:54 AM

TIP NO 2:00 PM 1 /  1 020

YANCEY

37244

MAR 16 2004 C201150
FED AID NO STATE FUNDED

WIDENING, SHLDR RECONST, RESURFACING, GUARDRAIL & PVT MRKGS.

NC-80 FROM US-19E TO SR-1205.

MAYMEAD, INC.

MOUNTAIN CITY,  TN

11.970 MI

ASHEVILLE DIVISION OF
APAC-ATLANTIC, INC.

ASHEVILLE,  NC  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 39000.00 12000.00MOBILIZATION
0002 1220000000-E 545  599 TON 15.85 9494.15 18.70 11201.30INCIDENTAL STONE BASE
0003 1245000000-E SP  23.94 SMI 2971.00 71125.74 3120.00 74692.80SHOULDER RECONSTRUCTION
0004 1489000000-E 610  9,393 TON 44.00 413292.00 44.40 417049.20ASP CONC BASE CRS B25.0B
0005 1519000000-E 610  14,356 TON 34.00 488104.00 35.20 505331.20ASP CONC SURF CRS S9.5B
0006 1560000000-E 620  1,337 TON 211.00 282107.00 230.00 307510.00ASP FOR PLANT MIX  PG64-22
0007 1704000000-E SP   110 TON 85.00 9350.00 91.50 10065.00PATCHING EXIST PAVEMENT
0008 3030000000-E 862  975 LF  10.61 10344.75 10.71 10442.25STL BM GUARDRAIL
0009 3045000000-E 862  25 LF  13.39 334.75 13.50 337.50SBGR SHOP CURVED
0010 3270000000-N SP   98 EA  1615.00 158270.00 1590.00 155820.00GR ANCHOR TYPE 350
0011 3360000000-E 863  2,200 LF  1.03 2266.00 1.05 2310.00REMOVE EXISTING GUARDRAIL
0012 4685000000-E 1205  126,360 LF  0.22 27799.20 0.22 27799.20THERMO PVT MKG LINES 4"90
0013 4686000000-E 1205  126,360 LF  0.26 32853.60 0.26 32853.60THERMO PVT MKG LINES 4"120
0014 4710000000-E 1205  100 LF  3.09 309.00 3.12 312.0024"WIDE THERMO 120 MILS
0015 4721000000-E 1205  12 EA  61.80 741.60 62.40 748.80THERMO PVT MKG CHARACTER 120

 

    TOTAL 1545391.79 TOTAL 1568472.85CONTRACT TOTAL

 

    SUB-TOTAL 1545391.79 SUB-TOTAL 1568472.85ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1545391.79MAYMEAD, INC.
     2  1568472.85ASHEVILLE DIVISION OF APAC-ATLANTIC, INC.



MAR 17, 2004 06:54 AM

TIP NO 2:00 PM 1 /  3 021

MCDOWELL

37251

MAR 16 2004 C201151
FED AID NO STATE FUNDED

WIDENING, DRAINAGE, PAVING, C&G, GUARDRAIL & PVMT MARKINGS.

US-70 FROM NC-80 (LAKE TAHOMA RD) TO SR-1197 (ROBY CONLEY RD).

MAYMEAD, INC.

MOUNTAIN CITY,  TN

1.180 MI

HUNTLEY CONSTRUCTION
COMPANY

ASHEVILLE,  NC  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 60000.00 57449.00MOBILIZATION
0002 0043000000-N 226 Lump Sum 200000.00 295470.00GRADING
0003 0050000000-E 226  1 ACR 1.00 1.00 5393.00 5393.00SUPP CLEARING & GRUBBING
0004 0318000000-E 300  245 TON 23.00 5635.00 20.00 4900.00FNDATION MATL, MINOR STRS
0005 0343000000-E 310  187 LF  25.00 4675.00 26.00 4862.0015" SIDE DRAIN PIPE
0006 0344000000-E 310  104 LF  28.00 2912.00 30.00 3120.0018" SIDE DRAIN PIPE
0007 0345000000-E 310  32 LF  30.00 960.00 37.00 1184.0024" SIDE DRAIN PIPE
0008 0366000000-E 310  1,531 LF  32.00 48992.00 70.00 107170.0015" RC PIPE CULV III
0009 0372000000-E 310  54 LF  57.00 3078.00 81.00 4374.0018" RC PIPE CULV III
0010 0378000000-E 310  24 LF  35.00 840.00 62.00 1488.0024" RC PIPE CULV III
0011 0384000000-E 310  1,108 LF  55.00 60940.00 71.00 78668.0030" RC PIPE CULV III
0012 0995000000-E 340  350 LF  6.00 2100.00 35.00 12250.00PIPE REMOVAL
0013 1220000000-E 545  200 TON 18.00 3600.00 32.00 6400.00INCIDENTAL STONE BASE
0014 1297000000-E 607  4,600 SY  2.75 12650.00 4.00 18400.00MILL ASP PVMT *****" DTH

(0" TO 2")
0015 1491000000-E 610  7,938 TON 36.00 285768.00 62.00 492156.00ASP CONC BASE CRS B25.0C
0016 1503000000-E 610  939 TON 36.00 33804.00 46.00 43194.00ASP CONC INTR CRS I19.0C
0017 1523000000-E 610  3,659 TON 36.00 131724.00 46.00 168314.00ASP CONC SURF CRS S9.5C
0018 1560000000-E 620  403 TON 210.00 84630.00 289.00 116467.00ASP FOR PLANT MIX  PG64-22
0019 1565000000-E 620  254 TON 230.00 58420.00 328.00 83312.00ASP FOR PLANT MIX PG70-22
0020 1693000000-E 654  88 TON 100.00 8800.00 156.00 13728.00ASPH PM PAVEMENT REPAIR
0021 2209000000-E 838 4.5 CY  750.00 3375.00 1630.00 7335.00ENDWALLS
0022 2253000000-E 840 0.7 CY  750.00 525.00 1747.00 1222.90PIPE COLLARS
0023 2286000000-N 840  27 EA  1100.00 29700.00 2542.00 68634.00MASNRY DRAINAGE STRUCT
0024 2308000000-E 840 7.5 LF  275.00 2062.50 439.00 3292.50MASNRY DRAINAGE STRUCT
0025 2319000000-N 840  5 EA  325.00 1625.00 489.00 2445.00FRAME W/GRATE 840.***** DETL

(840.16)
0026 2374000000-N 840  15 EA  350.00 5250.00 525.00 7875.00FRAME-GRT-HD 840.03 **

(E)
0027 2374000000-N 840  4 EA  375.00 1500.00 525.00 2100.00FRAME-GRT-HD 840.03 **

(F)
0028 2374000000-N 840  3 EA  375.00 1125.00 525.00 1575.00FRAME-GRT-HD 840.03 **

(G)
0029 2396000000-N 840  1 EA  325.00 325.00 525.00 525.00FRAME W/COVER STD 840.54
0030 2535000000-E 846  1,973 LF  8.00 15784.00 7.00 13811.00**"X**" CONCRETE CURB

(8" X 6")
0031 2549000000-E 846  8,790 LF  11.00 96690.00 12.00 105480.002'-6"CONC CURB & GUTTER
0032 2612000000-E 848  877 SY  42.00 36834.00 44.00 38588.006" CONCRETE DRIVEWAY
0033 2830000000-N 858  1 EA  634.62 634.62 1438.00 1438.00ADJ MANHOLES
0034 2905000000-N 859  1 EA  1200.00 1200.00 1391.00 1391.00CONVERT DI TO JB
0035 2920000000-N SP   2 EA  1500.00 3000.00 1511.00 3022.00CONVERT DI TO CB
0036 3030000000-E 862  25 LF  50.00 1250.00 12.00 300.00STL BM GUARDRAIL



MAR 17, 2004 06:54 AM

TIP NO 2:00 PM 2 /  3 021

MCDOWELL

37251

MAR 16 2004 C201151
FED AID NO STATE FUNDED

WIDENING, DRAINAGE, PAVING, C&G, GUARDRAIL & PVMT MARKINGS.

US-70 FROM NC-80 (LAKE TAHOMA RD) TO SR-1197 (ROBY CONLEY RD).

MAYMEAD, INC.

MOUNTAIN CITY,  TN

1.180 MI

HUNTLEY CONSTRUCTION
COMPANY

ASHEVILLE,  NC  

0037 3180000000-N 862  10 EA  1500.00 15000.00 1558.00 15580.00GR ANCHOR TYPE **********
(III FOR POST & BEAM RAIL)

0038 3180000000-N 862  2 EA  1500.00 3000.00 1678.00 3356.00GR ANCHOR TYPE **********
(III, SHOP CURVED)

0039 3270000000-N SP   1 EA  1600.00 1600.00 1917.00 1917.00GR ANCHOR TYPE 350
0040 3345000000-E 864  1,371 LF  8.00 10968.00 10.00 13710.00REMOVE & RESET GUARDRAIL
0041 3360000000-E 863  550 LF  1.50 825.00 1.20 660.00REMOVE EXISTING GUARDRAIL
0042 3649000000-E 876  10 TON 50.00 500.00 40.00 400.00PLAIN RIP RAP, CLASS B
0043 3656000000-E 876  28 SY  10.00 280.00 11.00 308.00FILTER FABRIC FOR DRAINGE
0044 4400000000-E 1110  166 SF  11.00 1826.00 9.00 1494.00WORK ZONE SIGNS (STAT)
0045 4405000000-E 1110  112 SF  11.00 1232.00 3.00 336.00WORK ZONE SIGNS (PORTABLE
0046 4420000000-N 1120  2 EA  12000.00 24000.00 20373.00 40746.00CHANGEABLE MESSAGE SIGNS
0047 4430000000-N 1130  125 EA  35.00 4375.00 24.00 3000.00DRUMS
0048 4435000000-N 1135  40 EA  35.00 1400.00 7.00 280.00CONES
0049 4445000000-E 1145  1,600 LF  12.00 19200.00 12.00 19200.00BARRICADES (TYPE III)
0050 4686000000-E 1205  12,403 LF  0.39 4837.17 1.00 12403.00THERMO PVT MKG LINES 4"120
0051 4695000000-E 1205  41 LF  2.00 82.00 1.20 49.208"WIDE THERMO 90 MILS
0052 4710000000-E 1205  24 LF  5.00 120.00 4.00 96.0024"WIDE THERMO 120 MILS
0053 4725000000-E 1205  36 EA  100.00 3600.00 42.00 1512.00THERMO PVT SYMBOL 90MILS
0054 4810000000-E 1205  67,900 LF  0.09 6111.00 0.11 7469.00PAINT PVMT MARKINGS 4"
0055 4850000000-E 1205  27,625 LF  0.43 11878.75 0.40 11050.00LINE REMOVAL 4" WIDE
0056 6000000000-E 1605  6,415 LF  2.50 16037.50 4.00 25660.00TEMPORARY SILT FENCE
0057 6009000000-E 1610  10 TON 50.00 500.00 40.00 400.00EROS CONTRL STONE CL B
0058 6012000000-E 1610  170 TON 25.00 4250.00 32.00 5440.00SEDIMENT CONTROL STONE
0059 6015000000-E 1615  2 ACR 900.00 1800.00 1079.00 2158.00TEMPORARY MULCHING
0060 6018000000-E 1620  100 LB  8.00 800.00 7.00 700.00SEED FOR TEMP SEEDING
0061 6021000000-E 1620 0.5 TON 3000.00 1500.00 3595.00 1797.50FERT FOR TEMP SEEDING
0062 6033000000-E 1631  1,150 SY  1.75 2012.50 2.00 2300.00SYNTHETIC ROVING
0063 6036000000-E 1631  575 SY  2.10 1207.50 3.00 1725.00MATTING FOR EROS CONTROL
0064 6038000000-E SP   192 SY  8.21 1576.32 7.00 1344.00PERM SOIL REINF MAT
0065 6042000000-E 1632  840 LF  5.10 4284.00 4.00 3360.001/4" HARDWARE CLOTH
0066 6084000000-E 1660 3.5 ACR 1795.00 6282.50 2151.00 7528.50SEEDING AND MULCHING
0067 6087000000-E 1660 1.7 ACR 300.00 510.00 240.00 408.00MOWING
0068 6102000000-E 1664  515 SY  11.00 5665.00 11.00 5665.00SODDING
0069 6105000000-E 1664  9 M/G 200.00 1800.00 180.00 1620.00WATER
0070 6117000000-N 1675  8 EA  150.00 1200.00 180.00 1440.00RESPONSE FOR EROS CONTROL

 

    TOTAL 1370669.36 TOTAL 1972445.60CONTRACT TOTAL

 

    SUB-TOTAL 1370669.36 SUB-TOTAL 1972445.60ROADWAY ITEMS



MAR 17, 2004 06:54 AM

TIP NO 2:00 PM 3 /  3 021

MCDOWELL

37251

MAR 16 2004 C201151
FED AID NO STATE FUNDED

WIDENING, DRAINAGE, PAVING, C&G, GUARDRAIL & PVMT MARKINGS.

US-70 FROM NC-80 (LAKE TAHOMA RD) TO SR-1197 (ROBY CONLEY RD).

 

1.180 MI

  

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1370669.36MAYMEAD, INC.
     2  1972445.60HUNTLEY CONSTRUCTION COMPANY



MAR 17, 2004 06:54 AM

TIP NO B-3474 2:00 PM 1 /  3 022

HENDERSON

33092.3.2

MAR 16 2004 C200789
FED AID NO BRSTP-74A(1)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER HICKORY NUT CREEK & APPROACHES ON US-74A.

MILLER ENGINEERING CO., INC.

MARION,  NC

0.167 MI

TAYLOR & MURPHY
CONSTRUCTION  CO., INC.

R. E. BURNS & SONS CO., INC.

ASHEVILLE,  NC STATESVILLE,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 22000.00 30000.00 36000.00MOBILIZATION
0002 0029000000-N SP  Lump Sum 14000.00 20000.00 23000.00REINF BRG APPR **********

(14+92.50)
0003 0043000000-N 226 Lump Sum 79000.00 80000.00 92000.00GRADING
0004 0050000000-E 226  1 ACR 1.00 1.00 100.00 100.00 1.00 1.00SUPP CLEARING & GRUBBING
0005 0057000000-E 226  100 CY  10.00 1000.00 10.00 1000.00 16.00 1600.00UNDERCUT EXCAVATION
0006 0134000000-E 240  100 CY  10.00 1000.00 10.00 1000.00 10.00 1000.00DRAINAGE DITCH EXCAVATION
0007 0195000000-E 265  100 CY  35.00 3500.00 40.00 4000.00 35.00 3500.00SELECT GRANULAR MATERIAL
0008 0196000000-E 270  100 SY  5.00 500.00 5.00 500.00 3.00 300.00SOIL STABILIZATION FABRIC
0009 0318000000-E 300  23 TON 30.00 690.00 27.00 621.00 25.00 575.00FNDATION MATL, MINOR STRS
0010 0366000000-E 310  44 LF  24.00 1056.00 110.00 4840.00 50.00 2200.0015" RC PIPE CULV III
0011 0582000000-E 310  102 LF  28.00 2856.00 42.00 4284.00 50.00 5100.0015" CS PIPE CULV 0.064"
0012 0750000000-E 310  64 LF  70.00 4480.00 160.00 10240.00 160.00 10240.0054" BCCSP B 0.109"
0013 0995000000-E 340  294 LF  5.00 1470.00 10.00 2940.00 14.00 4116.00PIPE REMOVAL
0014 1121000000-E 520  900 TON 22.00 19800.00 32.00 28800.00 33.00 29700.00AGGREGATE BASE COURSE
0015 1220000000-E 545  100 TON 20.00 2000.00 32.00 3200.00 33.00 3300.00INCIDENTAL STONE BASE
0016 1489000000-E 610  90 TON 129.67 11670.30 140.00 12600.00 125.00 11250.00ASP CONC BASE CRS B25.0B
0017 1498000000-E 610  210 TON 90.00 18900.00 95.00 19950.00 85.40 17934.00ASP CONC INTR CRS I19.0B
0018 1514000000-E 610  450 TON 75.00 33750.00 78.00 35100.00 80.00 36000.00ASP CONC SURF CRS S9.5A
0019 1560000000-E 620  41 TON 250.00 10250.00 280.00 11480.00 250.00 10250.00ASP FOR PLANT MIX  PG64-22
0020 2253000000-E 840  6 CY  700.00 4200.00 818.10 4908.60 1000.00 6000.00PIPE COLLARS
0021 2286000000-N 840  1 EA  2000.00 2000.00 2000.00 2000.00 2500.00 2500.00MASNRY DRAINAGE STRUCT
0022 2366000000-N 840  1 EA  500.00 500.00 400.00 400.00 500.00 500.00FRAME W/2GRTS 840.24 STD
0023 2556000000-E 846  130 LF  48.00 6240.00 55.00 7150.00 33.00 4290.00SHOULDER BERM GUTTER
0024 2570000000-N SP   2 EA  1500.00 3000.00 1600.00 3200.00 1400.00 2800.00MODIFIED CONCRETE FLUME
0025 3030000000-E 862  200 LF  11.00 2200.00 12.00 2400.00 9.50 1900.00STL BM GUARDRAIL
0026 3045000000-E 862  50 LF  13.00 650.00 14.00 700.00 9.50 475.00SBGR SHOP CURVED
0027 3150000000-N 862  10 EA  50.00 500.00 50.00 500.00 25.00 250.00ADDIT GUARDRAIL POSTS
0028 3180000000-N 862  1 EA  1200.00 1200.00 1300.00 1300.00 1200.00 1200.00GR ANCHOR TYPE **********

(III, SHOP CURVED)
0029 3195000000-N 862  2 EA  300.00 600.00 325.00 650.00 450.00 900.00GR ANCHOR TYPE AT-1
0030 3215000000-N 862  3 EA  1100.00 3300.00 1200.00 3600.00 1200.00 3600.00GR ANCHOR TYPE III
0031 3270000000-N SP   2 EA  1700.00 3400.00 1850.00 3700.00 1900.00 3800.00GR ANCHOR TYPE 350
0032 3380000000-E 862  150 LF  6.85 1027.50 7.50 1125.00 4.75 712.50TEMP STL BM GUARDRAIL
0033 3387000000-N 862  4 EA  850.00 3400.00 927.18 3708.72 1000.00 4000.00GDRL ANCH UNITS ****** TEMP

(III)
0034 3389100000-N SP   4 EA  1300.00 5200.00 1418.04 5672.16 1275.00 5100.00GDRL ANCH UNITS 350 TEMP
0035 3649000000-E 876  6 TON 36.00 216.00 25.00 150.00 80.00 480.00PLAIN RIP RAP, CLASS B
0036 3656000000-E 876  246 SY  5.00 1230.00 5.00 1230.00 3.00 738.00FILTER FABRIC FOR DRAINGE
0037 4400000000-E 1110  250 SF  10.00 2500.00 11.00 2750.00 7.00 1750.00WORK ZONE SIGNS (STAT)
0038 4410000000-E 1110  74 SF  8.00 592.00 11.00 814.00 4.00 296.00WORK ZONE SIGNS (BARRICDE
0039 4430000000-N 1130  34 EA  55.00 1870.00 50.00 1700.00 80.00 2720.00DRUMS
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0040 4445000000-E 1145  120 LF  12.00 1440.00 25.00 3000.00 12.00 1440.00BARRICADES (TYPE III)
0041 4450000000-N 1150  100 HR  18.00 1800.00 50.00 5000.00 45.00 4500.00FLAGGER
0042 4460000000-N 1155  4 EA  100.00 400.00 200.00 800.00 350.00 1400.00WARNING LIGHTS (TYPE B)
0043 4650000000-N 1251  55 EA  6.75 371.25 7.00 385.00 6.75 371.25TEMP RAISED PVMT MRKS
0044 4685000000-E 1205  1,658 LF  0.52 862.16 0.50 829.00 0.52 862.16THERMO PVT MKG LINES 4"90
0045 4686000000-E 1205  1,720 LF  0.65 1118.00 0.70 1204.00 0.65 1118.00THERMO PVT MKG LINES 4"120
0046 4710000000-E 1205  27 LF  8.50 229.50 9.20 248.40 8.50 229.5024"WIDE THERMO 120 MILS
0047 4810000000-E 1205  16,246 LF  0.17 2761.82 0.20 3249.20 0.17 2761.82PAINT PVMT MARKINGS 4"
0048 4835000000-E 1205  64 LF  2.15 137.60 2.30 147.20 2.15 137.60PAINT PVT MKG LINES 24"
0049 4905000000-N 1253  22 EA  39.50 869.00 42.00 924.00 39.50 869.00SNOWPLB RAISED PVMT MRKER
0050 4915000000-E 1264  6 EA  30.00 180.00 55.00 330.00 85.00 510.007' U-CHANNEL POSTS
0051 4955000000-N 1264  6 EA  80.00 480.00 100.00 600.00 85.00 510.00OBJECT MARKERS (END OF RD
0052 6000000000-E 1605  380 LF  5.00 1900.00 3.50 1330.00 5.00 1900.00TEMPORARY SILT FENCE
0053 6006000000-E 1610  120 TON 37.00 4440.00 40.00 4800.00 33.00 3960.00EROS CONTRL STONE CL A
0054 6009000000-E 1610  325 TON 35.00 11375.00 40.00 13000.00 33.00 10725.00EROS CONTRL STONE CL B
0055 6012000000-E 1610  100 TON 27.00 2700.00 40.00 4000.00 33.00 3300.00SEDIMENT CONTROL STONE
0056 6015000000-E 1615  1 ACR 900.00 900.00 760.00 760.00 900.00 900.00TEMPORARY MULCHING
0057 6018000000-E 1620  50 LB  8.00 400.00 6.50 325.00 8.00 400.00SEED FOR TEMP SEEDING
0058 6021000000-E 1620 0.25 TON 2500.00 625.00 1300.00 325.00 2500.00 625.00FERT FOR TEMP SEEDING
0059 6030000000-E 1630  330 CY  10.00 3300.00 11.00 3630.00 7.00 2310.00SILT EXCAVATION
0060 6033000000-E 1631  340 SY  2.25 765.00 1.00 340.00 2.25 765.00SYNTHETIC ROVING
0061 6036000000-E 1631  700 SY  2.25 1575.00 4.50 3150.00 2.25 1575.00MATTING FOR EROS CONTROL
0062 6042000000-E 1632  25 LF  10.00 250.00 5.00 125.00 5.00 125.001/4" HARDWARE CLOTH
0063 6084000000-E 1660  1 ACR 2100.00 2100.00 2700.00 2700.00 2100.00 2100.00SEEDING AND MULCHING
0064 6087000000-E 1660 0.5 ACR 300.00 150.00 50.00 25.00 300.00 150.00MOWING
0065 6090000000-E 1661  50 LB  12.00 600.00 5.00 250.00 12.00 600.00SEED FOR REPAIR SEEDING
0066 6093000000-E 1661 0.25 TON 3000.00 750.00 1050.00 262.50 3000.00 750.00FERT FOR REPAIR SEEDING
0067 6096000000-E 1662  50 LB  6.00 300.00 3.25 162.50 6.00 300.00SEED FOR SUPP SEEDING
0068 6108000000-E 1665 0.75 TON 995.00 746.25 480.00 360.00 995.00 746.25FERTILIZER TOPDRESSING
0069 6114000000-N SP   2 HR  60.00 120.00 55.00 110.00 60.00 120.00SPECIALIZED HAND MOWING
0070 6117000000-N 1675  8 EA  100.00 800.00 1.00 8.00 100.00 800.00RESPONSE FOR EROS CONTROL
0071 6123000000-E 1670 0.5 ACR 1200.00 600.00 2200.00 1100.00 1200.00 600.00REFORESTATION

STRUCTURE ITEMS

0072 8007000000-N SP  Lump Sum 115000.00 100000.00 132000.00CM&R TEMP STR ***********
(14+92.50-L-)

0073 8035000000-N 402 Lump Sum 14000.00 25000.00 40000.00REMV EXIST STR **********
(14+92.50-L-)

0074 8182000000-E 420 28.2 CY  800.00 22560.00 650.00 18330.00 1000.00 28200.00CLASS A CONCRETE (BRIDGE)
0075 8210000000-N 422 Lump Sum 20000.00 21750.00 25000.00BRG APPR SLAB ***********

(14+92.50 -L-)
0076 8217000000-E 425  4,608 LB  1.00 4608.00 1.00 4608.00 2.00 9216.00REINF STEEL (BRIDGE)
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0077 8364000000-E 450  120 LF  35.00 4200.00 60.00 7200.00 95.00 11400.00HP12X53 PILES
0078 8503000000-E 460 65.5 LF  80.00 5240.00 120.00 7860.00 125.00 8187.50CONCRETE BARRIER RAIL
0079 8657000000-N 430 Lump Sum 2850.00 2800.00 2000.00ELASTOMERIC BEARINGS
0080 8762000000-E 430 458.5 LF  88.00 40348.00 92.00 42182.00 120.00 55020.003'-0"X 1'-9"PRESTR SLABS
0081 8867000000-E SP   51 LF  130.00 6630.00 75.00 3825.00 300.00 15300.00GENERIC STRUCTURE ITEM (LF)

PILE EXCAVATION IN SOIL
0082 8867000000-E SP   49 LF  420.00 20580.00 95.00 4655.00 300.00 14700.00GENERIC STRUCTURE ITEM (LF)

PILE EXCAVATION NOT IN SOIL

 

    TOTAL 572810.38 TOTAL 610003.28 TOTAL 720561.58CONTRACT TOTAL

 

    SUB-TOTAL 316794.38 SUB-TOTAL 371793.28 SUB-TOTAL 379538.08ROADWAY ITEMS
    SUB-TOTAL 256016.00 SUB-TOTAL 238210.00 SUB-TOTAL 341023.50STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  572810.38MILLER ENGINEERING CO., INC.
     2  610003.28TAYLOR & MURPHY CONSTRUCTION  CO., INC.
     3  720561.58R. E. BURNS & SONS CO., INC.


